| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 110 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3325006
3325006
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1139301 E & B PAVING |NC. $  994,337.65 100. 0000%
2 35-0997978 PHEND & BROW, | NC. $ 1,046,717.15 105. 2677%
3 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 1,188,294.70 119. 5061%
4 35-1698047 GRADEX, | NC. $ 1,214,197.41 122.1111%
5  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,279, 906. 71 128. 7195%
6  35-1068009 DYER CONSTRUCTI ON CO $ 1,304, 266.95 131. 1694%
7 36-2231526 WALSH CONSTR CO CF | LL $ 1,358, 154. 00 136. 5888%
8  35-1339168 LAPORTE CONSTRUCTI CN CO $ 1,382, 401.13 139. 0273%
9 35-1212938 ATLAS EXCAVATING | NC. $ 1,534,743.65 154. 3483%
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1386990
|E & B PAVING |NC. | PHEND & BROMN, | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REMOVAL
I I I
0001 105-01925 6.000 M | 1603. 80000 9622. 80| 1400. 00000 8400. 00| 1100. 00000 6600. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105-06845 LUMP|  10000. 00000 10000. 00|  17500. 00000 17500. 00|  30000. 00000 30000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  49716. 88000 49716.88|  60000. 00000 60000. 00|  59000. 00000 59000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  35352.47000 35352.47|  40000. 00000 40000. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WY | | |
0005 202-51330 LUMP|  25000. 00000 25000. 00|  25000. 00000 25000. 00|  36000. 00000 36000. 00
PRESENT STRUCTURE, REMOVE (STR NO'1) | | |
0006 202-51330 LUMP|  25000. 00000 25000. 00|  25000. 00000 25000. 00|  40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE (STR NO.2) | | |
0007 202-60820 2680.000 N2 | 2. 70000 7236. 00| 2.10000 5628. 00| 3. 00000 8040. 00
SURFACE M LLI NG, ASPHALT | | |
0008 203-02000 81119.000 n8 | 3. 06000 248224. 14 4.00000 324476. 00| 3. 75000 304196. 25
EXCAVATI ON, COMMON | | |
0009 203-02045 3493.000 n8 | 4. 50000 15718. 50| 6. 00000 20958. 00| 5. 00000 17465. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0010 205-02229 60.000 m | 12. 24000 734. 40| 12. 00000 720. 00| 20. 00000 1200. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
STRAW BALE DI TCH CHECK |
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ENG NEER S ESTI MATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID: R -23927-A COUNTI ES : FULTON
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1386990
|E & B PAVING | NC. | PHEND & BROAN, | NC. | 1 SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR!I PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0011 205-02231 263.000 m | 12. 00000 3156. 00| 24. 00000 6312. 00| 25. 00000 6575. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | | |
0012 205-02234 8.000 EACH 66. 30000 530. 40| 65. 00000 520. 00| 300. 00000 2400. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0013 211-02060 187.000 nB | 24. 55000 4590. 85| 19. 00000 3553. 00| 45. 00000 8415. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303-04075 275.000 My | 11. 42000 3140. 50| 16. 00000 4400. 00| 16. 50000 4537. 50
COVPACTED AGGREGATE, O, 73 | | |
0015 303-52308 3210.000 My | 11. 42000 36658. 20| 15. 00000 48150. 00| 14. 00000 44940. 00
COVPACTED AGGREGATE, O, 53 | | |
0016 401-05437 4510.000 My | 39. 00000 175890. 00| 34. 00000 153340. 00| 46. 00000 207460. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0017 401-05455 1878.000 My | 43. 00000 80754. 00| 36. 00000 67608. 00| 52. 00000 97656. 00
QA HVA | NTERVEDI ATE 19.0 nm  NMAI NLI NE| | |
0018 401-05456 889.000 My | 53. 00000 47117. 00| 42. 00000 37338. 00| 58. 00000 51562. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0019 401-05459 546.000 My | 58. 00000 31668. 00| 34. 00000 18564. 00| 63. 00000 34398. 00
QT QA HMVA BASE 25.0 nm SHOULDER | |
0020 401-06264 LUMP| 6000. 00000 6000. 00| 2800. 00000 2800. 00| 7300. 00000 7300. 00
PROFI LOGRAPH, HMVA | | |
0021 402-05470 1089.000 My | 43. 00000 46827. 00| 36. 00000 39204. 00| 47. 00000 51183. 00
HVA BASE C25.0 nm MAI NLI NE [ | |
0022 405-05517 2.300 My | 500. 00000 1150. 00| 410. 00000 943. 00| 575. 00000 1322.50
ASPHALT FOR PRI ME COAT | | |
0023 406-05520 10.900 My | 240. 00000 2616. 00| 155. 00000 1689. 50| 350. 00000 3815. 00
ASPHALT FOR TACK COAT | | |
0024 407-04348 2020.000 n2 | 2. 75000 5555. 00| 1. 60000 3232. 00| 3. 15000 6363. 00
SEAL COAT, 2 | | |
0025 601-74015 907.000 m | 6. 82000 6185. 74| 6. 95000 6303. 65| 9. 00000 8163. 00
GUARDRAI L, REMOVE AND SALVAGE | |
0026 610-05527 110.000 My | 86. 00000 9460. 00| 61. 00000 6710. 00| 96. 00000 10560. 00
HVA FOR APPROACHES | | |
0027 611-06497 1.000 EACH| 163. 20000 163. 20| 210. 00000 210. 00| 260. 00000 260. 00
MAI LBOX ASSEMBLY, SINGLE | |
0028 615-06490 14.000 EACH| 142. 80000 1999. 20| 122. 00000 1708. 00| 150. 00000 2100. 00
RI GHT OF WAY MARKER | |
0029 615-06505 3.000 EACH 561. 00000 1683. 00| 460. 00000 1380. 00| 575. 00000 1725. 00
MONUMENT, B | | [
0030 615-06527 1.000 EACH| 438. 60000 438. 60| 360. 00000 360. 00| 475. 00000 475. 00

MONUMENT, SECTI ON CORNER | |
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ENG NEER S ESTI MATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1386990
|E & B PAVING |NC. | PHEND & BROMN, | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ O
0031 616-02320 175.000 n2 | 2. 44000 427. 00| 8. 90000 1557. 50| 4. 00000 700. 00
GEOTEXTI LES | | |
0032 616-06405 48.000 My | 31. 42000 1508. 16| 47. 00000 2256. 00| 30. 00000 1440. 00
Rl PRAP, REVETNMENT | | |
0033 621-01004 1.000 EACH 382. 50000 382. 50| 375. 00000 375. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0034 621-06545 2.300 My | 734. 40000 1689. 12| 720. 00000 1656. 00| 600. 00000 1380. 00
FERTI LI ZER | | |
0035 621-06548 8.000 kg | 51. 00000 408. 00| 50. 00000 400. 00| 40. 00000 320. 00
SEED M XTURE, CV | |
0036 621-06553 479.000 kg | 7. 70000 3688. 30| 7. 55000 3616. 45 4.10000 1963. 90
SEED M XTURE, R | | |
0037 621-06565 11.400 My | 558. 96000 6372. 14| 548. 00000 6247. 20| 600. 00000 6840. 00
MULCH NG MATERI AL | |
0038 621-06567 36.000 KL | 1. 02000 36. 72| 1. 00000 36. 00| 10. 00000 360. 00
WATER | | [
0039 621-06575 1973.000 n2 | 3. 52000 6944. 96| 6. 50000 12824. 50| 5. 00000 9865. 00
SODDI NG, NURSERY | | |
0040 715-05019 29.000 m | 148. 89000 4317. 81| 180. 00000 5220. 00| 130. 00000 3770. 00
PIPE, TYPE 1, G RCULAR 900 nm | [ |
0041 715-05048 1610.000 m | 9. 49000 15278. 90| 15. 50000 24955. 00| 16. 00000 25760. 00
PIPE, TYPE 4, CIRCULAR 150 nm | [ |
0042 715-05053 177.000 m | 30. 60000 5416. 20| 41. 00000 7257. 00| 36. 00000 6372. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0043 715-05119 32.000 m | 93. 18000 2981. 76| 110. 00000 3520. 00| 48. 00000 1536. 00
PIPE, TYPE 1, CIRCULAR 375 nm | | |
0044 715-05121 18.000 m | 88. 85000 1599. 30| 118. 00000 2124. 00| 53. 00000 954. 00
PIPE, TYPE 1, G RCULAR 450 nm | [ |
0045 715-05123 21.000 m | 99. 67000 2093. 07| 120. 00000 2520. 00| 82. 00000 1722. 00
PIPE, TYPE 1, CRCULAR 600 nm | | |
0046 715-05125 46.000 m | 105. 86000 4869. 56| 126. 00000 5796. 00| 94. 00000 4324. 00
PIPE, TYPE 1, CIRCULAR 750 nm | | |
0047 715-05169 20.000 m | 93. 18000 1863. 60| 80. 00000 1600. 00| 50. 00000 1000. 00
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0048 715-46005 6.000 EACH 269. 11000 1614. 66| 215. 00000 1290. 00| 150. 00000 900. 00
Pl PE END SECTI ON, 375 mm | | |
0049 715-46010 2.000 EACH 293. 95000 587. 90| 285. 00000 570. 00| 165. 00000 330. 00
Pl PE END SECTI ON, 450 mm | | |
0050 715-46020 2.000 EACH 427. 96000 855. 92| 330. 00000 660. 00| 190. 00000 380. 00
I

PI PE END SECTION, 600 mm [
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ENG NEER S ESTIMATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1386990
|E & B PAVING |NC. | PHEND & BROMN, | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ O
0051 715-46030 2.000 EACH 519. 76000 1039. 52| 495. 00000 990. 00| 275. 00000 550. 00
Pl PE END SECTION, 750 mm | | |
0052 715-46040 2.000 EACH 647. 20000 1294. 40| 615. 00000 1230. 00| 450. 00000 900. 00
Pl PE END SECTI ON, 900 mm | | |
0053 718-06529 11.000 EACH 510. 00000 5610. 00| 535. 00000 5885. 00| 1800. 00000 19800. 00
QUTLET PROTECTOR, 2 | | |
0054 718-06532 1000.000 m | 3. 06000 3060. 00| 2. 80000 2800. 00| 4. 25000 4250. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0055 718-52610 322.000 n8 | 38. 76000 12480. 72| 26. 00000 8372. 00| 26. 00000 8372. 00
AGGREGATE FOR UNDERDRAI NS | | |
0056 801-04308 4.000 EACH 224. 40000 897. 60| 105. 00000 420. 00| 160. 00000 640. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801-06606 16.000 EACH| 90. 78000 1452. 48| 64. 00000 1024. 00| 110. 00000 1760. 00
BARRI CADE, 111B | | |
0058 801-06625 36.000 EACH 76. 50000 2754. 00| 52. 00000 1872. 00| 100. 00000 3600. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0059 801-06640 36.000 EACH 86. 70000 3121. 20| 59. 00000 2124. 00| 105. 00000 3780. 00
CONSTRUCTI ON SI &N, A | | |
0060 801-06645 18.000 EACH 37. 74000 679. 32| 19. 00000 342. 00| 40. 00000 720. 00
CONSTRUCTI ON SIGN, B | | |
0061 802-76025 2.320 n2 | 204. 00000 473. 28 190. 00000 440. 80| 220. 00000 510. 40
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm THI CKNESS | | |
0062 802-76035 3.360 n2 | 168. 30000 565. 49| 140. 00000 470. 40| 190. 00000 638. 40
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |
0063 802-76080 71.200 m | 39. 78000 2832. 34| 19. 00000 1352. 80| 35. 00000 2492. 00
POST, RECTANGULAR | | |
0064 808-06713 3205.000 m | 0. 18000 576. 90| 0. 18000 576. 90| 0. 70000 2243. 50
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0065 808-75240 289.000 m | 0. 97000 280. 33| 0. 95000 274. 55| 1. 75000 505. 75
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm [ |
0066 808-75245 578.000 m | 0. 97000 560. 66| 0. 95000 549. 10| 1. 75000 1011. 50
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | |
0067 808-75297 34.000 m | 6. 07000 206. 38| 5. 95000 202. 30| 11. 00000 374.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0068 808-75998 79.000 EACH 16. 83000 1329. 57| 16. 50000 1303. 50| 61. 00000 4819. 00

SNOWPLOMABLE RAI SED PAVEMENT NARKER [ |
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ENG NEER S ESTIMATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1386990
|E & B PAVING |NC. | PHEND & BROMN, | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
SECTI ON TOTALS | $ 994, 337.65| $ 1,046, 717. 15| $ 1,188,294.70
------------------------------------------ o m e m e m o e m e e e et e e e m e e e e e e et e e e e e e e e eoeeoooo--
CONTRACT TOTALS | $ 994, 337.65| $ 1,046, 717. 15| $ 1,188,294.70
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ENG NEER S ESTIMATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (4) 35-1698047 | (5) 35-1582109 | (6) 35-1068009
| GRADEX, | NC. | KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

SECTI ON 0001 BRI DGE REMOVAL

I [ I
0001 105-01925 6.000 MO | 1600. 00000 9600. 00| 1601. 25000 9607. 50| 2000. 00000 12000. 00

FIELD OFFICE, 51.1 n2 | | |

0002 105-06845 LUMP|  26000. 00000 26000.00|  31150. 12000 31150.12|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110-01001 LUMP|  60800. 00000 60800. 00|  59693. 04000 59693.04|  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  60800. 00000 60800. 00|  59693. 04000 59693. 04| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WY | |

0005 202-51330 LUMP|  40000. 00000 40000.00]  78410. 87000 78410.87|  64000. 00000 64000. 00
PRESENT STRUCTURE, REMOVE (STR NO'1) | | |

0006 202-51330 LUMP|  40000. 00000 40000.00|  85282. 34000 85282.34|  64000. 00000 64000. 00
PRESENT STRUCTURE, REMOVE (STR NO.2) | | |

0007 202-60820 2680.000 N2 | 2. 50000 6700. 00| 2.00000 5360. 00| 3. 00000 8040. 00
SURFACE M LLI NG, ASPHALT | |

0008 203-02000 81119.000 n8 | 3. 70000 300140. 30 4. 43000 359357. 17| 5. 40000 438042. 60
EXCAVATI ON, COMMON | |

0009 203-02045 3493.000 n8 | 3. 50000 12225. 50 4. 42000 15439. 06 4.55000 15893. 15
EXCAVATI ON FOR SUBGRADE TREATMENT | |

0010 205-02229 60.000 m | 12. 60000 756. 00 12. 00000 720. 00 15. 00000 900. 00

|

I

I

|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
STRAW BALE DI TCH CHECK | |
I

I

I

I

I

I

0011 205-02231 263.000 m | 46. 00000 12098. 00 34. 67000 9118. 21| 30. 00000 7890. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
RI PRAP DI TCH CHECK | |

0012 205-02234 8.000 EACH 68. 00000 544. 00 65. 00000 520. 00| 70. 00000 560. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
CULVERT Pl PE PROTECTI ON | |

0013 211-02060 187.000 n8 | 26. 00000 4862. 00| 38. 15000 7134. 05| 55. 00000 10285. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 303-04075 275.000 My | 17. 00000 4675. 00| 15. 50000 4262. 50| 18. 45000 5073. 75
COVPACTED AGGREGATE, O, 73 | | |

0015 303-52308 3210.000 My | 13. 25000 42532. 50| 14. 00000 44940. 00| 14. 80000 47508. 00
COVPACTED AGGREGATE, O, 53 | | |

0016 401-05437 4510.000 My | 40. 95000 184684. 50| 39. 00000 175890. 00| 41. 00000 184910. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0017 401-05455 1878.000 My | 45. 15000 84791. 70| 43. 00000 80754. 00| 45. 15000 84791. 70
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0018 401-05456 889.000 My | 55. 65000 49472. 85| 53. 00000 47117. 00 55. 65000 49472. 85

QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 055, 270. 37
CALL ORDER 110

: CONTRACT | D :
LETTI NG DATE : 07/17/01 10:00 AM :

DI STRI CT

SET-ASI DE :

ROUTE

R -23927-A
LAPORTE DI STRI CT

COUNTI ES :

SR 17
FULTCN

DATE :
PAGE :

07/ 19/
110 -7

01

| (4) 35-1698047

| GRADEX, | NC
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ Y
0019 401-05459 546.000 My | 60. 90000
QA HVA BASE 25.0 nm SHOULDER |
0020 401-06264 LUWP| 6300. 00000
PROFI LOGRAPH, HMA
0021 402-05470 1089.000 My | 45. 15000
HVA BASE C25.0 mm MAI NLI NE [
0022 405-05517 2.300 My | 525. 00000
ASPHALT FOR PRI ME COAT |
0023 406-05520 10.900 My | 252. 00000
ASPHALT FOR TACK COAT |
0024 407-04348 2020.000 n2 | 21. 21000
SEAL COAT, 2 |
0025 601-74015 907.000 m | 7.30000
GUARDRAI L, REMOVE AND SALVAGE |
0026 610-05527 110.000 My | 90. 30000
HVA FOR APPROACHES
0027 611-06497 1.000 EACH 315. 00000
MAI LBOX ASSEMBLY, SI NGLE |
0028 615-06490 14.000 EACH 130. 00000
R GHT OF WAY MARKER |
0029 615-06505 3.000 EACH 483. 00000
MONUMENT, B |
0030 615-06527 1.000 EACH 378. 00000
MONUMENT, SECTI ON CORNER |
0031 616-02320 175.000 n2 | 3. 00000
GEOTEXTI LES |
0032 616-06405 48.000 My | 27.00000
Rl PRAP, REVETNMENT |
0033 621-01004 1.000 EACH 400. 00000
NOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
0034 621-06545 2.300 My | 756. 00000
FERTI LI ZER |
0035 621-06548 8.000 kg | 52. 50000
SEED M XTURE, CV |
0036 621-06553 479.000 kg | 8. 00000
SEED M XTURE, R |
0037 621-06565 11.400 My | 575. 00000
MULCH NG MATERI AL |
0038 621-06567 36.000 KL | 1. 05000
I

WATER

| (5) 35-1582109

| KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO

AMOUNT|  UNIT PRICE

""" 33251 20 58.00000 31668 00]
6300 ooI 6000. 00000 6000. 00
49168 35I 43. 00000 46827. 00
1207 50I 500. 00000 1150. 00
2746 80I 240. 00000 2616. 00
42844 2oI 2. 75000 5555. 00
6621 10I 6. 95000 6303. 65
9933 ooI 86. 00000 9460. 00
315 ooI 210. 00000 210. 00
1820 ooI 122. 00000 1708. 00
1449 ooI 460. 00000 1380. 00
378 ooI 360. 00000 360. 00
525 ooI 1. 81000 316. 75
1296.00I 20. 43000 980. 64
4oo.ooI 375. 00000 375. 00

I I

1738.80I 720. 00000 1656. 00
420.00I 50. 00000 400. 00
3832.00I 7.55000 3616. 45
6555.00I 548. 00000 6247. 20
37.80I 1. 00000 36. 00

| (6) 35-1068009

UNIT PRI CE

525.

250.

90.
225.
150.
500.

1500.

30.

400.

750.

55.

575.

00000
00000
00000
00000
00000

. 00000

00000

00000

00000

00000

. 75000

75000

. 00000

1725.

440.

3712.

6563.
36.

.00

.00

.00

.00

.00

.00

.00

.00

00

00

25

55
00
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ENG NEER S ESTIMATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (4) 35-1698047 | (5) 35-1582109 | (6) 35-1068009
| GRADEX, | NC. | KANKAKEE VALLEY CONSTRUCTI O\ DYER CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0039 621-06575 1973.000 n2 | 3. 65000 7201. 45| 3. 45000 6806. 85| 4. 00000 7892. 00
SODDI NG, NURSERY | | |
0040 715-05019 29.000 m | 188. 00000 5452. 00| 111. 97000 3247. 13| 170. 00000 4930. 00
PIPE, TYPE 1, G RCULAR 900 nm | [ |
0041 715-05048 1610.000 m | 10. 00000 16100. 00| 9. 30000 14973. 00| 10. 00000 16100. 00
PIPE, TYPE 4, CRCULAR 150 nm | | |
0042 715-05053 177.000 m | 40. 00000 7080. 00| 30. 00000 5310. 00| 32. 00000 5664. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0043 715-05119 32.000 m | 90. 00000 2880. 00| 66. 35000 2123. 20| 75. 00000 2400. 00
PIPE, TYPE 1, G RCULAR 375 nm | | |
0044 715-05121 18.000 m | 100. 00000 1800. 00| 72. 89000 1312. 02| 85. 00000 1530. 00
PIPE, TYPE 1, G RCULAR 450 nm | | |
0045 715-05123 21.000 m | 125. 00000 2625. 00| 92. 52000 1942. 92| 145. 00000 3045. 00
PIPE, TYPE 1, G RCULAR 600 mm | | |
0046 715-05125 46.000 m | 160. 00000 7360. 00| 98. 12000 4513. 52| 160. 00000 7360. 00
PIPE, TYPE 1, G RCULAR 750 nm | [ |
0047 715-05169 20.000 m | 90. 00000 1800. 00| 68. 16000 1363. 20| 75. 00000 1500. 00
PIPE, TYPE 3, G RCULAR 375 mm | | |
0048 715-46005 6.000 EACH 240. 00000 1440. 00| 187. 01000 1122. 06| 200. 00000 1200. 00
Pl PE END SECTI ON, 375 mm | |
0049 715-46010 2.000 EACH 270. 00000 540. 00| 199. 01000 398. 02| 225. 00000 450. 00
Pl PE END SECTI ON, 450 mm | |
0050 715-46020 2.000 EACH 350. 00000 700. 00| 240. 01000 480. 02 275. 00000 550. 00
Pl PE END SECTI ON, 600 mm | |
0051 715-46030 2.000 EACH 700. 00000 1400. 00| 330. 01000 660. 02| 325. 00000 650. 00
Pl PE END SECTI ON, 750 mm | |
0052 715-46040 2.000 EACH 800. 00000 1600. 00| 430. 01000 860. 02 525. 00000 1050. 00
PI PE END SECTI ON, 900 mm | |
0053 718-06529 11.000 EACH 385. 00000 4235. 00| 500. 00000 5500. 00| 525. 00000 5775. 00
OUTLET PROTECTOR, 2 | |
0054 718-06532 1000.000 m | 3. 50000 3500. 00| 3. 00000 3000. 00| 3. 50000 3500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0055 718-52610 322.000 n8 | 27.00000 8694. 00| 38. 00000 12236. 00| 40. 00000 12880. 00
AGGREGATE FOR UNDERDRAI NS | | |
0056 801-04308 4.000 EACH 630. 00000 2520. 00| 150. 00000 600. 00| 250. 00000 1000. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801-06606 16. 000 EACH 262. 00000 4192. 00| 105. 00000 1680. 00| 95. 00000 1520. 00
BARRI CADE, 111B | | |
0058 801-06625 36.000 EACH 115. 00000 4140. 00| 70. 00000 2520. 00| 80. 00000 2880. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0059 801-06640 36.000 EACH 178. 00000 6408. 00| 90. 00000 3240. 00 90. 00000 3240. 00

CONSTRUCTI ON SI GN, A | |



ENG NEER S ESTI MATE: $ 2, 055, 270. 37
CALL ORDER : 110
LETTI NG DATE : 07/17/01 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 110 -9
TABULATI ON CF BI DS
ROUTE : SR 17
CONTRACT ID: R -23927-A COUNTI ES : FULTON
DI STRI CT : LAPCRTE DI STRI CT

| (4) 35-1698047

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |

0060 801-06645 18. 000 EACH
CONSTRUCTION SIGN, B |

0061 802-76025 2.320 n2 |

SI GN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 2.03 nm TH CKNESS |
0062 802-76035 3.360 n2 |
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2.54 nmm THI CKNESS [
71.200 m |

0063 802-76080
PCST, RECTANGULAR |
0064 808-06713 3205.000 m |

LINE, PAINT, SOLID, WA TE, 100 mm |

0065 808-75240 289.000 m |
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mm |

0066 808-75245 578.000 m |
LINE, THERMOPLASTIC, SOLID, YELLOW |
100mm |

0067 808-75297 34.000 m |
TRANSVERSE MARKI NGS, THERVOPLASTI C,
STOP LINE, 600nmm

0068 808-75998 79.000 EACH
SNOWPLOMBLE RAI SED PAVEMENT MARKER

| (5) 35-1582109

| GRADEX, | NC

I

UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
____________________________ Fm e e e e e e e e e e e e — =

74. 00000 1332. 00| 25. 00000 450. 00

I I

200. 00000 464. 00| 150. 69000 349. 60

| |

147. 00000 493. 92| 161. 46000 542. 51

| |

19. 95000 1420. 44| 6. 40000 455. 68

I I

0. 26000 833. 30| 0. 18000 576. 90

I I

2. 00000 578. 00| 0. 95000 274.55

| |

2. 00000 1156. 00| 0. 95000 549. 10

| |

16. 00000 544. 00| 5. 95000 202. 30

| |

53. 00000 4187. 00| 16. 50000 1303. 50

I |

$ 1,214,197 41| $ 1,279, 906.71

SECTI ON TOTALS [

$ 1,214,197. $ 1,279,906. 71|

| (6) 35-1068009
| KANKAKEE VALLEY CONSTRUCTI ON| DYER CONSTRUCTI ON CO

UNIT PRI CE AMOUNT
40. 00000 720. 00
250. 00000 580. 00
175. 00000 588. 00
40. 00000 2848. 00
0. 35000 1121.75
1. 60000 462. 40
1. 60000 924. 80
11. 25000 382. 50
29. 00000 2291. 00

$ 1,304, 266. 95

$ 1,304, 266. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (7) 36-2231526 | (8) 35-1339168 | (9) 35-1212938
| WALSH CONSTR CO. OF I LL | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

SECTI ON 0001 BRI DGE REMOVAL

I I I
0001 105-01925 6.000 MO | 2580. 00000 15480. 00| 1629. 83000 9778. 98| 1200. 00000 7200. 00

FIELD OFFICE, 51.1 n2 | |

0002 105-06845 LUMP|  51228. 18000 51228.18|  14514. 65000 14514.65|  26000. 00000 26000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110-01001 LUMP|  67900. 00000 67900. 00|  69194. 52000 69194.52|  80000. 00000 80000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201-52370 LUMP|  67900. 00000 67900. 00| 9884. 66000 9884. 66| 105000. 00000 105000. 00
CLEARI NG RI GHT OF WY | |

0005 202-51330 LUMP|  70000. 00000 70000. 00|  44688. 90000 44688.90|  77000. 00000 77000. 00
PRESENT STRUCTURE, REMOVE (STR NO'1) | |

0006 202-51330 LUMP|  80000. 00000 80000. 00|  44758. 58000 44758.58|  95000. 00000 95000. 00
PRESENT STRUCTURE, REMOVE (STR NO.2) | | |

0007 202-60820 2680.000 N2 | 1. 97000 5279. 60| 2. 55000 6834. 00| 2. 20000 5896. 00
SURFACE M LLI NG, ASPHALT | |

0008 203-02000 81119.000 n8 | 5. 00000 405595. 00 7. 03000 570266. 57 6. 25000 506993. 75
EXCAVATI ON, COMMON | |

0009 203-02045 3493.000 n8 | 7. 60000 26546. 80 5. 99000 20923. 07| 4.50000 15718. 50
EXCAVATI ON FOR SUBGRADE TREATMENT | |

0010 205-02229 60.000 m | 12. 00000 720. 00 12. 00000 720. 00 15. 00000 900. 00

|

I

I

|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
STRAW BALE DI TCH CHECK | |
I

I

I

I

I

I

0011 205-02231 263.000 m | 37. 52000 9867. 76 25. 11000 6603. 93| 84. 00000 22092. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
RI PRAP DI TCH CHECK | |

0012 205-02234 8.000 EACH 65. 00000 520. 00 65. 00000 520. 00| 95. 00000 760. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
CULVERT Pl PE PROTECTI ON | |

0013 211-02060 187.000 n8 | 14. 13000 2642. 31| 36. 62000 6847. 94| 29. 00000 5423. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 303-04075 275.000 My | 20. 75000 5706. 25| 14. 50000 3987. 50| 21. 50000 5912. 50
COVPACTED AGGREGATE, O, 73 | | |

0015 303-52308 3210.000 My | 12. 30000 39483. 00| 16. 34000 52451. 40| 14. 50000 46545. 00
COVPACTED AGGREGATE, O, 53 | | |

0016 401-05437 4510.000 My | 39. 00000 175890. 00| 39. 00000 175890. 00| 40. 50000 182655. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0017 401-05455 1878.000 My | 43. 00000 80754. 00 43. 00000 80754. 00| 44. 50000 83571. 00
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0018 401-05456 889.000 My | 53. 00000 47117. 00| 53. 00000 47117. 00 54. 50000 48450. 50

QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (7) 36-2231526 | (8) 35-1339168 | (9) 35-1212938
| WALSH CONSTR CO. OF I LL | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0019 401-05459 546.000 My | 58. 00000 31668. 00| 58. 00000 31668. 00| 59. 50000 32487. 00
QA HVA BASE 25.0 nm SHOULDER | | |
0020 401-06264 LUWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00| 6200. 00000 6200. 00
PROFI LOGRAPH, HMA | | |
0021 402-05470 1089.000 My | 43. 00000 46827. 00| 43. 00000 46827. 00| 45. 00000 49005. 00
HVA BASE C25.0 mm MAI NLI NE [ | |
0022 405-05517 2.300 My | 500. 00000 1150. 00| 500. 00000 1150. 00| 520. 00000 1196. 00
ASPHALT FOR PRI ME COAT | | |
0023 406-05520 10.900 My | 240. 00000 2616. 00| 240. 00000 2616. 00| 255. 00000 2779. 50
ASPHALT FOR TACK COAT | |
0024 407-04348 2020.000 12 | 2. 75000 5555. 00| 2. 75000 5555. 00| 2.90000 5858. 00
SEAL COAT, 2 | | |
0025 601-74015 907.000 m | 6. 95000 6303. 65 6. 95000 6303. 65| 7. 40000 6711. 80
GUARDRAI L, REMOVE AND SALVAGE | |
0026 610-05527 110.000 My | 86. 00000 9460. 00| 86. 00000 9460. 00| 89. 00000 9790. 00
HVA FOR APPROACHES | | |
0027 611-06497 1.000 EACH 210. 00000 210. 00| 210. 00000 210. 00| 220. 00000 220. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0028 615-06490 14.000 EACH 122. 00000 1708. 00| 122. 00000 1708. 00| 130. 00000 1820. 00
R GHT OF WAY MARKER | |
0029 615-06505 3.000 EACH 460. 00000 1380. 00| 460. 00000 1380. 00| 480. 00000 1440. 00
MONUMENT, B | | [
0030 615-06527 1.000 EACH 360. 00000 360. 00| 360. 00000 360. 00| 380. 00000 380. 00
MONUMENT, SECTI ON CORNER | | |
0031 616-02320 175.000 n2 | 2. 84000 497. 00| 4.56000 798. 00| 5. 10000 892. 50
GEOTEXTI LES | | [
0032 616-06405 48.000 My | 27. 40000 1315. 20| 27. 99000 1343. 52| 38. 00000 1824. 00
Rl PRAP, REVETMENT | | |
0033 621-01004 1.000 EACH 375. 00000 375. 00 375. 00000 375. 00 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0034 621-06545 2.300 My | 720. 00000 1656. 00| 720. 00000 1656. 00| 750. 00000 1725. 00
FERTI LI ZER | | |
0035 621-06548 8.000 kg | 50. 00000 400. 00| 50. 00000 400. 00| 52. 00000 416. 00
SEED M XTURE, CV | | |
0036 621-06553 479.000 kg | 7. 55000 3616. 45| 7. 55000 3616. 45 7.90000 3784. 10
SEED M XTURE, R | | |
0037 621-06565 11.400 My | 548. 00000 6247. 20| 548. 00000 6247. 20| 575. 00000 6555. 00
MULCH NG MATERI AL | | |
0038 621-06567 36.000 KL | 1. 00000 36. 00| 1. 00000 36. 00| 1. 10000 39. 60
I

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 055, 270. 37 ROUTE : SR 17
CALL ORDER : 110 CONTRACT ID : R -23927-A COUNTI ES : FULTON
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE
| (7) 36-2231526 | (8) 35-1339168 | (9) 35-1212938
| WALSH CONSTR CO. OF I LL | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0039 621-06575 1973.000 n2 | 3. 45000 6806. 85| 3. 45000 6806. 85| 3. 60000 7102. 80
SODDI NG, NURSERY | | |
0040 715-05019 29.000 m | 153. 60000 4454, 40| 94. 07000 2728. 03| 145. 00000 4205. 00
PIPE, TYPE 1, G RCULAR 900 nm | | |
0041 715-05048 1610.000 m | 10. 39000 16727. 90| 15. 53000 25003. 30| 5. 10000 8211. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0042 715-05053 177.000 m | 39. 19000 6936. 63| 28. 63000 5067. 51 46. 00000 8142. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0043 715-05119 32.000 m | 53. 04000 1697. 28| 141. 82000 4538. 24| 70. 00000 2240. 00
PIPE, TYPE 1, G RCULAR 375 nm | | |
0044 715-05121 18.000 m | 62. 11000 1117. 98| 70. 89000 1276. 02| 80. 00000 1440. 00
PIPE, TYPE 1, G RCULAR 450 nm | | |
0045 715-05123 21.000 m | 81. 53000 1712. 13| 77. 98000 1637. 58| 95. 00000 1995. 00
PIPE, TYPE 1, G RCULAR 600 mm | | |
0046 715-05125 46.000 m | 96. 73000 4449 58] 81. 01000 3726. 46| 140. 00000 6440. 00
PIPE, TYPE 1, G RCULAR 750 nm | | |
0047 715-05169 20.000 m | 53. 23000 1064. 60| 57. 08000 1141. 60| 80. 00000 1600. 00
PIPE, TYPE 3, G RCULAR 375 mm | | |
0048 715-46005 6.000 EACH 178. 50000 1071. 00| 473. 55000 2841. 30| 205. 00000 1230. 00
Pl PE END SECTI ON, 375 mm | |
0049 715-46010 2.000 EACH 202. 73000 405. 46| 496. 54000 993. 08| 225. 00000 450. 00
Pl PE END SECTI ON, 450 mm | |
0050 715-46020 2.000 EACH 291. 22000 582. 44| 533. 54000 1067. 08| 270. 00000 540. 00
Pl PE END SECTI ON, 600 mm | |
0051 715-46030 2.000 EACH 379. 60000 759. 20| 618. 54000 1237. 08| 490. 00000 980. 00
Pl PE END SECTI ON, 750 mm | |
0052 715-46040 2.000 EACH 501. 35000 1002. 70| 731. 54000 1463. 08| 590. 00000 1180. 00
Pl PE END SECTI ON, 900 mm | |
0053 718-06529 11.000 EACH 714. 40000 7858. 40| 398. 92000 4388. 12| 410. 00000 4510. 00
OUTLET PROTECTOR, 2 | |
0054 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3. 10000 3100. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0055 718-52610 322.000 n8 | 18. 21000 5863. 62| 28. 87000 9296. 14| 65. 00000 20930. 00
AGGREGATE FOR UNDERDRAI NS | | |
0056 801-04308 4.000 EACH 105. 00000 420. 00| 150. 00000 600. 00| 115. 00000 460. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801-06606 16. 000 EACH 64. 00000 1024. 00| 105. 00000 1680. 00| 70. 00000 1120. 00
BARRI CADE, 111B | | |
0058 801-06625 36.000 EACH 52. 00000 1872. 00| 70. 00000 2520. 00| 70. 00000 2520. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0059 801-06640 36.000 EACH 59. 00000 2124. 00| 90. 00000 3240. 00 75. 00000 2700. 00

CONSTRUCTI ON SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 055, 270. 37

DATE : 07/19/01
PAGE : 110 -13

ROUTE : SR 17

CALL ORDER : 110 CONTRACT ID: R -23927-A COUNTI ES : FULTON
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
SET-ASI DE :

| (7) 36-2231526
| WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

0060 801-06645 18.000 EACH 19. 00000 342.

CONSTRUCTION SIGN, B

I
0061 802-76025 2.320 n2 | 190. 00000 440.

SI G\, SHEET, ENCAPSULATED LENS. W TH [
LEGEND, 2.03 nm TH CKNESS

I
0062 802-76035 3.360 n2 | 140. 00000 470.

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2.54 nmm THI CKNESS

I
0063 802-76080 71.200 m | 19. 00000 1352.

POST, RECTANGULAR |
0064 808-06713 3205.000 m | 0. 36000 1153.
LINE, PAINT, SOLID, WA TE, 100 mm |
0065 808-75240 289.000 m | 1. 13000 326.
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mm |
0066 808-75245 578.000 m | 1. 13000 653.
LINE, THERMOPLASTIC, SOLID, YELLOW |
100mm |
0067 808-75297 34.000 m | 6. 79000 230.
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600nm
0068 808-75998 79.000 EACH 28. 14000 2223.
SNOWPLOMBLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS | $ 1,358, 154.

CONTRACT TOTALS | $ 1,358, 154.

| (8) 35-1339168
| LAPCRTE CONSTRUCTI ON CO

I
UNIT PR CE AMOUNT]

25. 00000 450. 00|

I

150. 69000 349. 60|
|

161. 46000 542. 51]
|

6. 40000 455. 68

I

0. 18000 576. 90|

I

0. 95000 274. 55|

|

0. 95000 549. 10|

|

5. 95000 202. 30|

|

16. 50000 1303. 50|

$ 1,382,401. 13|

$ 1,382,401. 13|

| (9) 35-1212938
| ATLAS EXCAVATI NG, | NC.

UNIT PRI CE AMOUNT
20. 00000 360. 00
157. 00000 364. 24
170. 00000 571. 20
6. 80000 484. 16
0. 20000 641. 00
1. 10000 317.90
1. 10000 635. 80
6. 20000 210. 80
18. 00000 1422. 00

$ 1,534,743.65

$ 1,534,743.65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL ORDER : 116 CONTRACT ID : R -24433-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME . 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1 35-1120685 WALSH & KELLY, | NC $ 794, 307. 80 100. 0000%
2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 887, 085. 01 111. 6802%
3  35-0918397 RI ETH R LEY CONSTRUCTI ON $ 905, 760. 46 114. 0314%
4  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 933, 415. 29 117. 5130%
5 35-1065659 BROOKS CONSTRUCTI ON $ 996, 900. 20 125. 5055%
6  35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 1,147,805.60 144.5038%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL CRDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTING DATE : 07/17/01 10: 00 AM DISTRCT  : SEYMOUR DI STRI CT
CONTRACT TIME : 11/16/01 COMPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0972008
0972009
SET- AS| DE :

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | I

0012 205-02229 80.000 m | 8. 00000 640. 00| 8. 23000 658. 40 8. 25000 660. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
STRAW BALE DI TCH CHECK [ [

0013 205-02234 8.000 EACH 52. 50000 420. 00| 54. 00000 432.00 55. 00000 440. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
CULVERT PI PE PROTECTI ON | |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1673827 HENDERSON, H E., INC. $  396,112.71 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $  427,975.96 108. 0439%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 469, 633.70 118. 5606%
4 35-1357381 O MARA, DAVE CONTRACTCR $  493,648.43 124. 6232%
5  35-0999231 HUNT PAVI NG COMPANY, | NC. $  500,883.29 126. 4496%
6 35-1917625 M LESTONE CONTRACTCRS, L. P. $  514,953.05 130. 0016%
7 35-1618530 ANERI CAN CONTRACTI NG & SERVI CES, | NC. $  573,100.38 144. 6811%
| (1) 35-1673827 | (2) 35-1609544 | (3) 35-0918397
| HENDERSON, H.E., INC, | SCHUTT- LOOKABI LL CO | RETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o e m e et e e o e e e e o e e e e e m e e o e e et e e e e e e e m e e e e e eeoeoeooo-
SECTI ON 0001 | NTERSECTI ON | MPROVEMVENT
I I I
0001 105-06790 5.000 M5 | 680. 00000 3400. 00| 579. 53000 2897. 65| 2000. 00000 10000. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 105-06845 LUMP|  20162. 00000 20162.00|  12420. 00000 12420.00|  13000. 00000 13000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP|  15042. 00000 15042.00]  21398. 80000 21398.80|  37241. 22000 37241.22
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
0004 202-02240 984.000 n2 | 7. 34000 7222. 56| 0. 71000 698. 64 6. 50000 6396. 00
PAVEMENT, REMOVE | | |
0005 202-02272 115.000 m | 12. 64000 1453. 60| 10. 34000 1189. 10| 27. 00000 3105. 00
PAVED S| DE DI TCH, REMOVE | | |
0006 202-60820 3708.000 n2 | 2. 69000 9974. 52| 2.10000 7786. 80| 2. 25000 8343. 00
SURFACE M LLI NG, ASPHALT | | |
0008 203-02045 90.000 n8 | 40. 87000 3678. 30| 5. 60000 504. 00| 13. 00000 1170. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0009 203-02055 2094.000 n8 | 13. 35000 27954. 90| 10. 30000 21568. 20| 24. 00000 50256. 00
EVBANKVENT | | |
0011 205-02224 250.000 m | 5. 38000 1345. 00| 5. 53000 1382. 50| 5. 25000 1312. 50
I
I
|
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1673827 | (2) 35-1609544 | (3) 35-0918397
| HENDERSON, H. E., INC, | SCHUTT- LOOKABI LL CO | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0014 205-02236 1.000 EACH 63. 00000 63. 00| 64. 80000 64. 80| 65. 00000 65. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |

HVA FOR APPROACHES

0015 211-02060 164.600 n8 | 39. 40000 6485. 24| 24. 63000 4054. 10| 27. 00000 4444. 20
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 303-52308 904.700 My | 17. 05000 15425. 14] 17. 85000 16148. 90| 19. 75000 17867. 83
COVPACTED AGGREGATE, O, 53 | | |

0017 401-05437 594.000 My | 42. 00000 24948. 00| 48. 60000 28868. 40| 48. 00000 28512. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |

0018 401-05455 777.000 My | 42. 00000 32634. 00| 46. 44000 36083. 88| 50. 00000 38850. 00
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| [ |

0019 401-05456 402.000 My | 57. 75000 23215. 50| 70. 20000 28220. 40| 63. 00000 25326. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | |

0020 401-05464 193.500 My | 67. 20000 13003. 20| 64. 80000 12538. 80| 56. 00000 10836. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |

0021 405-05517 2.8900 My | 252. 00000 728. 28] 432. 00000 1248. 48| 350. 00000 1011. 50
ASPHALT FOR PRI ME COAT | | |

0022 406-05520 3.980 My | 252. 00000 1002. 96| 216. 00000 859. 68| 200. 00000 796. 00
ASPHALT FOR TACK COAT | | |

0023 601-03929 10.400 m | 81. 07000 843. 13| 64. 80000 673. 92| 75. 00000 780. 00
GUARDRAI L, WBEAM SHOP CURVED, .952 m | |
SPACI NG | [ [

0024 601-06035 77.000 m | 26. 03000 2004. 31| 49. 14000 3783. 78 55. 00000 4235. 00
GUARDRAI L, RESET | |

0025 601-92356 1.000 EACH 630. 00000 630. 00| 945. 00000 945. 00| 740. 00000 740. 00
GUARDRAI L END TREATMENT, STEEL, | | |

0026 601-99105 34.000 m | 36. 88000 1253. 92| 47. 52000 1615. 68| 40. 00000 1360. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [

0027 605-06120 41.000 m | 64. 75000 2654. 75| 40. 67000 1667. 47| 75. 00000 3075. 00
CURB, CONCRETE | | |

0028 605-06140 146.000 m | 55. 82000 8149. 72| 41. 53000 6063. 38| 40. 00000 5840. 00
CURB AND GUTTER, CONCRETE | |

0029 605-06270 131.000 n2 | 84. 72000 11098. 32| 47. 47000 6218. 57| 70. 00000 9170. 00
CENTER CURB, C, CONCRETE, MODI Fl ED | | [

0030 607-06335 126.000 m | 43. 89000 5530. 14 66. 51000 8380. 26| 66. 00000 8316. 00
PAVED SIDE DI TCH, A | [ [

0031 607-06345 51.000 m | 45, 85000 2338. 35| 113. 48000 5787. 48| 120. 00000 6120. 00
PAVED SIDE DI TCH, C | | |

0032 607-06350 62.000 m | 44. 61000 2765. 82| 107. 21000 6647. 02| 135. 00000 8370. 00
PAVED SIDE DI TCH, D | | [

0033 610-05527 178. 400 | 100. 23000 17881. 03] 64. 80000 11560. 32| 91. 00000 16234. 40

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -3
TABULATI ON CF BI DS

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | |

ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1673827 | (2) 35-1609544 | (3) 35-0918397
| HENDERSON, H. E., INC, | SCHUTT- LOOKABI LL CO | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0034 621-06575 4448.000 2 | 3.20000 14233. 60| 3. 29000 14633. 92| 3. 25000 14456. 00
SODDI NG, NURSERY | | |
0035 715-05119 20.000 m | 102. 78000 2055. 60| 130. 95000 2619. 00| 94. 00000 1880. 00
PIPE, TYPE 1, G RCULAR 375 nm | | |
0036 715-05121 17.000 m | 72. 75000 1236. 75| 64. 58000 1097. 86| 94. 00000 1598. 00
PIPE, TYPE 1, G RCULAR 450 nm | | |
0037 715-05123 12.000 m | 79. 98000 959. 76| 77. 37000 928. 44| 120. 00000 1440. 00
PIPE, TYPE 1, G RCULAR 600 mm | | |
0038 715-05169 31.700 m | 69. 69000 2209. 17| 48. 44000 1535. 55| 105. 00000 3328. 50
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0039 715-46005 6.000 EACH 145. 53000 873. 18| 213. 19000 1279. 14| 260. 00000 1560. 00
Pl PE END SECTION, 375 mm | | |
0040 715-46010 2.000 EACH 188. 38000 376. 76| 284. 25000 568. 50| 270. 00000 540. 00
Pl PE END SECTI ON, 450 mm | |
0041 715-46020 2.000 EACH 225. 65000 451. 30| 351. 90000 703. 80| 315. 00000 630. 00
Pl PE END SECTI ON, 600 mm | |
0043 801-06640 14.000 EACH 57. 75000 808. 50| 59. 40000 831. 60| 65. 00000 910. 00
CONSTRUCTI ON SIGN, A | | |
0046 801-06645 4.000 EACH 31. 50000 126. 00| 32. 40000 129. 60| 33. 00000 132.00
CONSTRUCTI ON SIGN, B | | |
0048 801-06710 40.000 DAY | 15. 75000 630. 00| 16. 20000 648. 00| 20. 00000 800. 00
FLASH NG ARROW SI GN | | |
0049 801-06775 LUMP|  21277. 80000 21277.80|  51112. 23000 51112.23|  15500. 00000 15500. 00
MAI NTAI NI NG TRAFFI C | | |
0050 802-76030 9.646 n2 | 135. 41000 1306. 16| 133. 57000 1288. 42| 135. 00000 1302. 21
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
2.54 nm TH CHNESS | [ |
0052 805-01479 1.000 EACH 453. 60000 453. 60| 1093. 50000 1093. 50| 1100. 00000 1100. 00
CONTROLLER CABI NET FOUNDATI ON, P1, | [ |
MODI FI ED | | |
0053 805-01815 4.000 EACH 1450. 16000 5800. 64 1836. 41000 7345. 64] 1900. 00000 7600. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj |
0056 805-01842 6.000 EACH 730. 49000 4382. 94| 937. 23000 5623. 38| 950. 00000 5700. 00
HANDHOLE, S| GNAL | | |
0057 805-01844 260.000 m | 29. 85000 7761. 00| 39. 09000 10163. 40| 40. 00000 10400. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm | |
UNDERGROUND | | [
0058 805-02202 1.000 EACH 574. 23000 574. 23| 950. 02000 950. 02| 950. 00000 950. 00
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |
0059 805-78100 1.000 EACH 8131. 68000 8131. 68| 8979. 80000 8979. 80| 9250. 00000 9250. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTI NG DATE : 07/17/01 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1673827 [ (2) 35-1609544 | (3) 35-0918397
| HENDERSON, H.E., INC, | SCHUTT- LOOKABI LL GO | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0060 805-78205 4.000 EACH 437. 72000 1750. 88| 388. 94000 1555. 76| 400. 00000 1600. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | | |
AVBER, GREEN | | |

PAVEMENT MESSACGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0061 805-78215 4.000 EACH 437. 72000 1750. 88| 396. 07000 1584. 28| 410. 00000 1640. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | | |
AVBER ARRON GREEN ARROW | | |
0062 805-78230 4.000 EACH 634. 59000 2538. 36| 625. 19000 2500. 76| 650. 00000 2600. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | [ [
AMBER, GREEN, AMBER ARRON GREEN ARROW | | |
0063 805-78485 294.000 m | 2. 38000 699. 72| 7. 52000 2210. 88| 7. 50000 2205. 00
SI GNAL CABLE, 5C 14GA | | |
0064 805-78490 254.000 m | 3. 10000 787. 40| 7. 86000 1996. 44| 8. 00000 2032. 00
SI GNAL CABLE, 7C 14GA | | |
0065 805-78510 3158.000 m | 2. 60000 8210. 80| 3. 79000 11968. 82 4.00000 12632. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0066 805-78785 6.000 EACH 510. 11000 3060. 66| 758. 35000 4550. 10| 775. 00000 4650. 00
SI GNAL DETECTOR HOUSI NG | | |
0067 805-78795 250.000 m | 28. 25000 7062. 50]| 25. 23000 6307. 50| 25. 00000 6250. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | |
0068 805-81060 4.000 EACH 3659. 36000 14637. 44 2913. 89000 11655. 56 3000. 00000 12000. 00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0069 808-01468 60.000 m | 46. 31000 2778. 60| 47. 63000 2857. 80| 48. 00000 2880. 00
LINE, EPOXY, DOTTED, WH TE, 125 mm 600 | | |
mm LINE, 1200 nm GAP | | |
0070 808-06703 829.000 m | 1. 07000 887. 03 1. 10000 911. 90| 1. 15000 953. 35
LINE, THERMOPLASTIC, SOLID, WA TE, 100rmi | |
0071 808-06705 50.000 m | 2. 14000 107. 00| 2. 20000 110. 00| 2. 25000 112. 50
LINE, THERMOPLASTIC, SCOLID, WHI TE, 200 | | |
mm I I I
0072 808-06714 145.000 m | 0. 95000 137. 75| 0. 97000 140. 65| 1. 00000 145. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0073 808-75245 330.000 m | 1. 07000 353. 10| 1. 10000 363. 00| 1. 15000 379.50
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | [
0074 808-75274 72.000 m | 2. 14000 154. 08| 2. 20000 158. 40| 2. 25000 162. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 200 mm | | |
0075 808-75297 22.000 m | 10. 50000 231. 00| 10. 80000 237. 60| 15. 00000 330. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600nmm | | |
0076 808-75320 6.000 EACH 46. 20000 277. 20| 47. 52000 285. 12| 50. 00000 300. 00
I |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 466, 175. 93 ROUTE
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES :
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

DATE :
PAGE :

07/19/ 01
130 -5

SR 37

| (1) 35-1673827
| HENDERSON, H. E.,

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ o

0077 808-75325 4.000 EACH 58. 80000
PAVEMENT NMESSAGE MARKI NGS, |
THERVOPLASTI C, WORD (ONLY) |

0078 808-75998 25.000 EACH 39. 90000
SNOWPLOMBLE RAl SED PAVEMENT NARKER |

0079 808-92027 366.000 m | 2.14000
LI NE, THERMOPLASTIC, SCLID, YELLOW |
200nm |

0080 805-78415 4.000 EACH 1249. 50000
SPAN, CATENARY, AND TETHER |

0081 805-78420 4.000 EACH 218. 44000
DI SCONNECT HANGER |

0082 801-06207 1086.000 m | 3. 15000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 nm |

0083 801-06203 931.000 m | 0. 32000
TEMPORARY PAVEMENT MARKI NG 100 nm |

0084 802-02489 15.600 m | 27. 69000
SIGN POST, SQUARE, REINFORCED ANCHOR |
BASE |

0085 802-76025 8.113 n2 | 129. 85000
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm TH CKNESS |

SECTI ON TOTALS | $

| (2) 35-1609544

| (3) 35-0918397

I NC. | SCHUTT- LOOKABI LL CO | RFETH RI LEY CONSTRUCTI ON
I
AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
____________ e

235. 20| 60. 48000 241. 92| 65. 00000 260. 00
| |

997. 50| 41. 04000 1026. 00| 50. 00000 1250. 00
| |

783. 24| 2. 20000 805. 20| 2.50000 915. 00
| |

4998. 00| 1313. 93000 5255. 72| 1350. 00000 5400. 00
I I

873. 76| 259. 68000 1038. 72| 250. 00000 1000. 00
I I

3420. 90| 3. 24000 3518. 64| 3. 35000 3638. 10
| |

297. 92| 0. 32000 297. 92| 0. 87000 809. 97
I I

431. 96| 37. 95000 592. 02| 38. 00000 592. 80
| |

1053. 47| 235. 06000 1907. 04| 240. 00000 1947.12
| |

396, 112. 71| $ 427, 975. 96| $ 469, 633. 70
_____________ o m e e e eecemccemmememedeme e e e memememmmmmemmemm——————
396, 112. 71| $ 427, 975. 96| $ 469, 633. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-1357381 | (5) 35-0999231 (6) 35-1917625

|
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COMPANY, | NC. |

M LESTONE CONTRACTORS, L. P.

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMODUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AVDUNT

------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I [ I

0001 105-06790 5.000 MXS | 900. 00000 4500. 00| 800. 00000 4000. 00| 2765. 69000 13828. 45
FIELD OFFI CE, 27.9 n2 |

0002 105-06845 LUWP|  11500. 00000 11500. 00|  15000. 00000 15000. 00|  12104. 90000 12104. 90
CONSTRUCTI ON ENG NEERI NG

0003 110-01001 LUWP|  19985. 00000 19985.00|  25000. 00000 25000.00|  23918. 00000 23918. 00
MOBI LI ZATI ON AND DENMDBI LI ZATI ON

0004 202-02240 984.000 n2 | 9. 00000 8856. 00| 9. 00000 8856. 00| 9. 78000 9623. 52
PAVEMENT, REMOVE | | |

0005 202-02272 115.000 m | 45. 00000 5175. 00| 60. 00000 6900. 00| 51. 77000 5953. 55
PAVED S| DE DI TCH, REMOVE | | |

0006 202-60820 3708.000 n2 | 2.00000 7416. 00| 2.20000 8157. 60| 3. 83000 14201. 64
SURFACE M LLI NG ASPHALT | |

0008 203-02045 90.000 n8 | 32..00000 2880. 00| 8. 00000 720. 00| 54. 03000 4862. 70
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0009 203-02055 2094.000 n8 | 32. 00000 67008. 00| 59. 00000 123546. 00| 33. 96000 71112. 24
EVBANKVENT | | |

0011 205-02224 250.000 m | 5. 12000 1280. 00| 5. 25000 1312. 50| 5. 39000 1347.50

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |

0012 205-02229 80.000 m | 7. 62000 609. 60| 7. 65000 612. 00| 8. 02000 641. 60
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK [ [ [

0013 205-02234 8.000 EACH 50. 00000 400. 00| 50. 00000 400. 00| 52. 63000 421.04
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |

0014 205-02236 1.000 EACH 60. 00000 60. 00| 60. 00000 60. 00| 63. 16000 63. 16
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | | |

0015 211-02060 164.600 18 | 24.00000 3950. 40| 11. 00000 1810. 60| 17. 58000 2893. 67
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 303-52308 904.700 My | 19. 00000 17189. 30| 16. 00000 14475. 20| 25. 69000 23241. 74
COMPACTED AGGREGATE, O, 53 | | |

0017 401-05437 594.000 My | 55. 00000 32670. 00| 40. 00000 23760. 00| 45. 00000 26730. 00
QU QA HVA BASE 25.0 mm MAI NLI NE | | |

0018 401-05455 777.000 My | 57. 00000 44289. 00| 40. 00000 31080. 00| 43.00000 33411. 00

QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]| |

0019 401-05456 402.000 My | 64. 00000 25728. 00| 45. 00000 18090. 00| 65. 00000 26130. 00
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0020 401-05464 193.500 My | 75. 00000 14512. 50| 52. 00000 10062. 00| 60. 00000 11610. 00

QU QA HVA SURFACE 9.5 nm SHOULDER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL ORDER : 130 CONTRACT 1D : R -25539-A COUNTI ES : MORGAN
LETTI NG DATE : 07/17/01 10:00 AM Dl STRI CT : SEYMOUR DI STRICT
SET-ASI CE :
| (4) 35-1357381 | (5) 35-0999231 | (6) 35-1917625
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COVPANY, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B e S e S T
0021 405-05517 2.890 My | 550. 00000 1589. 50| 350. 00000 1011. 50| 400. 00000 1156. 00
ASPHALT FOR PRI ME COAT | [ |
0022 406-05520 3.980 My | 250. 00000 995. 00| 250. 00000 995. 00| 200. 00000 796. 00
ASPHALT FOR TACK COAT [ | |
0023 601-03929 10.400 m | 60. 00000 624. 00| 60. 00000 624. 00| 63. 16000 656. 86
GUARDRAI L, WBEAM SHOP CURVED, .952 m | | |
SPACI NG | | |
0024 601-06035 77.000 m | 45, 50000 3503. 50| 45, 50000 3503. 50| 47. 89000 3687. 53
GUARDRAI L, RESET | | |
0025 601-92356 1.000 EACH 875. 00000 875. 00| 875. 00000 875. 00| 921. 03000 921.03
GUARDRAI L END TREATMENT, STEEL, | | | |
0026 601-99105 34.000 m | 44, 00000 1496. 00| 44. 00000 1496. 00| 46. 31000 1574. 54
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0027 605-06120 41.000 m | 85. 00000 3485. 00| 40. 00000 1640. 00| 72. 07000 2954, 87
CURB, CONCRETE | | |
0028 605-06140 146.000 m | 75. 00000 10950. 00| 40. 00000 5840. 00| 99. 17000 14478. 82
CURB AND GUTTER, CONCRETE | | |
0029 605-06270 131.000 n2 | 115. 00000 15065. 00| 95. 00000 12445, 00| 106. 31000 13926. 61
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0030 607-06335 126.000 m | 110. 00000 13860. 00| 71. 00000 8946. 00| 137. 32000 17302. 32
PAVED SIDE DI TCH, A | | |
0031 607-06345 51.000 m | 130. 00000 6630. 00| 99. 00000 5049. 00| 167. 52000 8543. 52
PAVED SIDE DITCH, C | | |
0032 607-06350 62.000 m | 140. 00000 8680. 00| 111. 00000 6882. 00| 173. 19000 10737. 78
PAVED SIDE DI TCH, D | | |
0033 610-05527 178.400 My | 85. 00000 15164. 00| 95. 00000 16948. 00| 60. 00000 10704. 00
HVA FOR APPROACHES | | |
0034 621-06575 4448.000 n2 | 3. 25000 14456. 00| 3. 05000 13566. 40| 3.21000 14278. 08
SODDI NG,  NURSERY | | |
0035 715-05119 20.000 m | 175. 00000 3500. 00| 210. 00000 4200. 00| 214. 40000 4288. 00
PIPE, TYPE 1, CIRCULAR 375 nm | | |
0036 715-05121 17.000 m | 135. 00000 2295. 00| 100. 00000 1700. 00| 129. 86000 2207. 62
PIPE, TYPE 1, CIRCULAR 450 nm | | |
0037 715-05123 12.000 m | 145. 00000 1740. 00| 130. 00000 1560. 00| 181. 26000 2175. 12
PIPE, TYPE 1, CIRCULAR 600 nm | | |
0038 715-05169 31.700 m | 130. 00000 4121. 00| 120. 00000 3804. 00| 102. 61000 3252.74
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0039 715-46005 6.000 EACH| 150. 00000 900. 00| 89. 00000 534. 00| 321. 74000 1930. 44
Pl PE END SECTI ON, 375 nm | | |
0040 715-46010 2.000 EACH 175. 00000 350. 00| 101. 00000 202. 00| 456. 37000 912. 74

PI PE END SECTI ON, 450 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-1357381 | (5) 35-0999231 (6) 35-1917625

|
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COMPANY, | NC. |

M LESTONE CONTRACTORS, L. P.

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

0041 715-46020 2.000 EACH 200. 00000 400. 00| 141. 00000 282. 00| 505. 41000 1010. 82
Pl PE END SECTI ON, 600 mm | | |

0043 801-06640 14.000 EACH 85. 00000 1190. 00| 55. 00000 770. 00 57. 89000 810. 46
CONSTRUCTI ON SIGN, A | | |

0046 801-06645 4.000 EACH 45. 00000 180. 00| 30. 00000 120. 00| 31. 58000 126. 32
CONSTRUCTI ON SIGN, B | | |

0048 801-06710 40.000 DAY | 20. 00000 800. 00| 25. 00000 1000. 00| 15. 79000 631. 60
FLASH NG ARROW SI GN | | |

0049 801-06775 LUMP|  19635. 00000 19635.00]  25000. 00000 25000. 00|  22306. 50000 22306. 50
MAI NTAI NI NG TRAFFI C | | |

0050 802-76030 9.646 n2 | 150. 00000 1446. 90| 116. 00000 1118. 94 121. 96000 1176. 43
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
2.54 mm TH CHNESS | | |

0052 805-01479 1.000 EACH 950. 00000 950. 00| 950. 00000 950. 00| 997. 95000 997. 95
CONTROLLER CABI NET FOUNDATI ON, P1, | [ |
MODI FI ED | | |

0053 805-01815 4.000 EACH 1600. 00000 6400. 00| 1600. 00000 6400. 00| 1675. 92000 6703. 68
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |

0056 805-01842 6.000 EACH 825. 00000 4950. 00| 815. 00000 4890. 00| 855. 32000 5131. 92
HANDHOLE, S| GNAL | | |

0057 805-01844 260.000 m | 34. 00000 8840. 00| 34. 00000 8840. 00| 35. 67000 9274. 20
CONDUI T, STEEL, GALVAN ZED, 50 mm [ |
UNDERGROUND | | [

0058 805-02202 1.000 EACH 825. 00000 825. 00| 825. 00000 825. 00| 863. 42000 863. 42
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |

0059 805-78100 1.000 EACH 7795. 00000 7795. 00| 7800. 00000 7800. 00| 8195. 03000 8195. 03
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |

0060 805-78205 4.000 EACH 350. 00000 1400. 00| 340. 00000 1360. 00| 354. 95000 1419. 80
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | | |
AMVBER GREEN | | |

0061 805-78215 4.000 EACH 350. 00000 1400. 00| 345. 00000 1380. 00| 361. 56000 1446. 24

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | [ |
AVBER ARRON GREEN ARROW | | |
0062 805-78230 4.000 EACH 550. 00000 2200. 00| 550. 00000 2200. 00| 570. 55000 2282. 20
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | [ [
AVBER GREEN, AMBER ARRON GREEN ARROW | | |

0063 805-78485 294.000 m | 6. 75000 1984. 50| 6. 55000 1925. 70| 6. 87000 2019.78
SI GNAL CABLE, 5C 14GA. | | |
0064 805-78490 254.000 m | 7.00000 1778. 00| 6. 85000 1739. 90| 7.18000 1823. 72

SI GNAL CABLE, 7C 14GA. | | |



ENG NEER S ESTI MATE: $
CALL ORDER : 130
LETTI NG DATE : 07/17/01 10:00 AM

466, 175. 93

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -25539-A

DI STRI CT

ROUTE
COUNTI ES

SEYMOUR DI STRI CT

SR

DATE
PAGE :

07/ 19/
130 -9

37

01

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE

__________________________________________ O

0065 805-78510 3158.000 m | 3. 50000 11053. 00| 3. 30000
SI GNAL CABLE, 2C 16GA., SHI ELDED | |

0066 805-78785 6.000 EACH 675. 00000 4050. 00| 660. 00000
SI GNAL DETECTOR HOUSI NG | |

0067 805-78795 250.000 m | 22.00000 5500. 00| 22. 00000
SAW CUT FOR ROADWAY LOCP AND SEALER |

0068 805-81060 4.000 EACH 2530. 00000 10120. 00| 2600. 00000
SI GNAL STRAIN POLE, STEEL, 11.0 m | |

0069 808-01468 60.000 m | 35. 00000 2100. 00| 45. 00000
LINE, EPOXY, DOTTED, WH TE, 125 mm 600 |
mm LINE, 1200 nm GAP |

0070 808-06703 829.000 m | 2.00000 1658. 00| 1. 05000
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj [

0071 808-06705 50.000 m | 3. 50000 175. 00| 2. 05000
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | |
mm I I

0072 808-06714 145.000 m | 4.50000 652. 50| 0. 90000
LINE, PAINT, SOLID, YELLON 100 mm | |

0073 808-75245 330.000 m | 2.00000 660. 00| 1. 05000
LINE, THERMOPLASTIC, SOLID, YELLOW | |
100mm | |

0074 808-75274 72.000 m | 3. 50000 252. 00| 2.10000
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 200 nm | |

0075 808-75297 22.000 m | 10. 00000 220. 00| 10. 00000
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
STOP LINE, 600mm | |

0076 808-75320 6.000 EACH 60. 00000 360. 00| 44. 00000
PAVEMENT NMESSAGE MARKI NGS, |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW

0077 808-75325 4.000 EACH 80. 00000 320. 00| 56. 00000
PAVEMENT NESSAGE MARKI NGS, |
THERVOPLASTI C, WORD (ONLY) | |

0078 808-75998 25.000 EACH, 60. 00000 1500. 00| 38. 00000
SNOWPLOMBLE RAl SED PAVEMENT NMARKER |

0079 808-92027 366.000 m | 3. 50000 1281. 00| 2. 05000
LINE, THERMOPLASTIC, SCLID, YELLOW | |
200mm | |

0080 805-78415 4.000 EACH 1200. 00000 4800. 00| 1200. 00000
SPAN, CATENARY, AND TETHER | |

0081 805-78420 4.000 EACH 240. 00000 960. 00| 250. 00000

DI SCONNECT HANGER

| (4) 35-1357381
| O MARA, DAVE CONTRACTCR

| (5) 35-0999231
| HUNT PAVI NG COVPANY,

I NC.

10421

3960

5500

10400

2700

870

102.

130

346

151.

220.

264.

224.

950

750

4800

1000.

.40
I
.00

I
.00

I
00
I
00
I
|
45
I
50
I
I
50
I
50
I
I
20|
I
I
00|
I
I
00|
I
I
00|
I
I
00|
I
30|
I
|
00|
|

00
|

(6) 35-1917625
M LESTONE CONTRACTORS, L. P.

UNIT PRI CE AMOUNT
o e e e e e e mmmeooo -
3. 45000 10895. 10
692. 09000 4152. 54
23. 03000 5757. 50
2659. 24000 10636. 96
46. 42000 2785. 20
1. 07000 887. 03
2.15000 107. 50
0. 95000 137.75
1. 07000 353. 10
2.15000 154. 80
10. 53000 231.66
46. 32000 277.92
58. 95000 235. 80
40. 00000 1000. 00
2.15000 786. 90
1199. 10000 4796. 40
236. 98000 947. 92



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL ORDER : 130
LETTI NG DATE : 07/17/01 10:00 AM

466, 175. 93
CONTRACT ID
DI STRI CT :

SET-ASI DE :

R -25539-A
SEYMOUR DI STRI CT

COUNTI ES :

RQUTE : SR

DATE :
PAGE :

07/19/ 01
130 -10

37

| (4) 35-1357381

| O MARA, DAVE CONTRACTCR

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ e e e e e e e e e e e e e e m— =
0082 801-06207 1086.000 m | 4. 00000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 nm |
0083 801-06203 931.000 m | 1. 00000
TEMPCORARY PAVEMENT MARKI NG 100 nm
0084 802-02489 15.600 m | 35. 00000
SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |
0085 802-76025 8.113 n2 | 210. 00000
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

| (5) 35-0999231

4344. 00|
I

|
931. 00|

I
546. 00|
I

|
1703. 73|
I

I
493, 648. 43|

493, 648. 43|

| HUNT PAVI NG COVPANY,

UN'T PR CE

3. 00000

0. 30000

35. 00000

215. 00000

I NC.

3258. 00|
I

|
279. 30|

|
546. 00|
|

I
1744. 30|
I

|
500, 883. 29

500, 883. 29|

(6) 35-1917625
M LESTONE CONTRACTORS, L. P.

UNIT PRI CE AMOUNT
3. 16000 3431.76
0. 32000 297.92
34. 64000 540. 38
214. 41000 1739. 51

$ 514, 953. 05

$ 514, 953. 05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 466, 175. 93 RQUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-06790 5.000 MOS | 1200. 00000 6000. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105-06845 LUMP|  18000. 00000 18000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110-01001 LUMP|  28655. 00000 28655. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02240 984.000 n2 | 16. 00000 15744. 00|
PAVEMENT, REMOVE | [
0005 202-02272 115.000 m | 24. 00000 2760. 00|
PAVED S| DE DI TCH, REMOVE | [
0006 202-60820 3708.000 2 | 3.00000 11124. 00|
SURFACE M LLI NG, ASPHALT | |
0008 203-02045 90.000 n8 | 41. 00000 3690. 00|
EXCAVATI ON FOR SUBGRADE TREATMVENT | |
0009 203-02055 2094.000 n8 | 40. 00000 83760. 00|
EMBANKVENT | [
0011 205-02224 250.000 m | 5. 30000 1325. 00|

I

|

I

I

I

I

:

I

|

I

I

I

|

|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |
0012 205-02229 80.000 m | 8. 00000 640. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK [ [ [
0013 205-02234 8.000 EACH 55. 00000 440. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |
0014 205-02236 1.000 EACH 55. 00000 55. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON |
I

I

I

I

I

I

I

I

|

I

|

I

0015 211-02060 164.600 n8 | 55. 00000 9053. 00|
B BORROW FOR STRUCTURE BACKFI LL | [
0016 303-52308 904.700 My | 32. 00000 28950. 40|
COVPACTED AGGREGATE, O, 53 | |
0017 401-05437 594.000 My | 44. 00000 26136. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | |
0018 401-05455 777.000 My | 44. 00000 34188. 00|
QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]| |
0019 401-05456 402.000 My | 60. 00000 24120. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0020 401-05464 193.500 My | 68. 00000 13158. 00|

QC/ QA HVA SURFACE 9.5 nm SHOULDER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 466, 175. 93 RQUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B e S e S T
0021 405-05517 2.890 My | 250. 00000 722. 50| |
ASPHALT FOR PRI ME COAT | [ |
0022 406-05520 3.980 My | 250. 00000 995. 00| |
ASPHALT FOR TACK COAT [ | |
0023 601-03929 10.400 m | 65. 00000 676. 00| |
GUARDRAI L, WBEAM SHOP CURVED, .952 m | | |
SPACI NG | | |
0024 601-06035 77.000 m | 50. 00000 3850. 00| |
GUARDRAI L, RESET | | |
0025 601-92356 1.000 EACH 900. 00000 900. 00| |
GUARDRAI L END TREATMENT, STEEL, | | | |
0026 601-99105 34.000 m | 46. 00000 1564. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0027 605-06120 41.000 m | 74. 00000 3034. 00| |
CURB, CONCRETE | | |
0028 605-06140 146.000 m | 75. 00000 10950. 00| |
CURB AND GUTTER, CONCRETE | | |
0029 605-06270 131. 000 | 100. 00000 13100. 00| |
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0030 607-06335 126.000 m | 85. 00000 10710. 00| |
PAVED SIDE DI TCH, A | | |
0031 607-06345 51.000 m | 100. 00000 5100. 00| |
PAVED SIDE DITCH, C | | |
0032 607-06350 62.000 m | 110. 00000 6820. 00| |
PAVED SIDE DI TCH, D | | |
0033 610-05527 178.400 My | 78. 00000 13915. 20| |
HVA FOR APPROACHES | | |
0034 621-06575 4448.000 n2 | 3. 25000 14456. 00| |
SODDI NG,  NURSERY | | |
0035 715-05119 20.000 m | 130. 00000 2600. 00| |
PIPE, TYPE 1, CIRCULAR 375 nm | | |
0036 715-05121 17.000 m | 140. 00000 2380. 00| [
PIPE, TYPE 1, CIRCULAR 450 nm | | |
0037 715-05123 12.000 m | 165. 00000 1980. 00| [
PIPE, TYPE 1, CIRCULAR 600 nm | | |
0038 715-05169 31.700 m | 175. 00000 5547. 50| |
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0039 715-46005 6. 000 EACH| 500. 00000 3000. 00| |
Pl PE END SECTI ON, 375 nm | | |
0040 715-46010 2.000 EACH 550. 00000 1100. 00| |
I

PI PE END SECTI ON, 450 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -13
TABULATI ON CF BI DS
466, 175. 93 RQUTE : SR 37
CONTRACT ID : R -25539-A COUNTI ES :
DI STRI CT : SEYMOUR DI STRI CT

ENG NEER S ESTI MATE: $
CALL ORDER : 130
LETTI NG DATE : 07/17/01 10:00 AM

SET-ASI DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT

I I
QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE

| TEM DESCRI PTI ON AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0041 715-46020 2.000 EACH 600. 00000 1200. 00|
Pl PE END SECTI ON, 600 mm | |
0043 801-06640 14.000 EACH 60. 00000 840. 00|
CONSTRUCTI ON SIGN, A | |
0046 801-06645 4.000 EACH 33. 00000 132. 00
CONSTRUCTI ON SIGN, B | |
0048 801-06710 40.000 DAY | 17. 00000 680. 00|
FLASH NG ARROW SI GN | |
0049 801-06775 LUMP|  65000. 00000 65000. 00|
MAI NTAI NI NG TRAFFI C | |
0050 802-76030 9.646 n2 | 120. 00000 1157. 52|

SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | |
2.54 mm TH CHNESS [ [
0052 805-01479 1.000 EACH 1000. 00000 1000. 00|
CONTROLLER CABI NET FOUNDATI ON, P1, | [
MODI FI ED | |
0053 805-01815 4.000 EACH 1800. 00000 7200. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |

0056 805-01842 6.000 EACH 850. 00000 5100. 00
HANDHOLE, SI GNAL | |
0057 805-01844

CONDUI T, STEEL, GALVAN ZED, 50 mm | |
UNDERGROUND | |
0058 805-02202 1.000 EACH 860. 00000 860. 00|

|
I
I
I
I
I
I
I
I
I
I
|
I
I
|
I
I
,
260.000 m | 36. 00000 9360. 00| |
I
|
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |
I

I

I

I

I

I

I

I

I

I

I

|

I

|

I

0059 805-78100 1.000 EACH 8000. 00000 8000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | |

0060 805-78205 4.000 EACH 360. 00000 1440. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | [

AMVBER GREEN |

0061 805-78215 4.000 EACH 370. 00000 1480. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | [
AVBER ARRON GREEN ARROW | |

0062 805-78230 4.000 EACH 600. 00000 2400. 00

TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | [
AVBER GREEN, AMBER ARRON GREEN ARROW |

0063 805-78485 294.000 m | 7. 00000 2058. 00
SI GNAL CABLE, 5C 14GA. | |

0064 805-78490 254.000 m | 7.00000 1778. 00

I

SI GNAL CABLE, 7C 14GA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -14
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO / | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0065 805-78510 3158.000 m | 3. 60000 11368. 80| |
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0066 805-78785 6.000 EACH 700. 00000 4200. 00| |
SI GNAL DETECTCR HOUSI NG | | |
0067 805-78795 250.000 m | 23. 00000 5750. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0068 805-81060 4.000 EACH 2800. 00000 11200. 00| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0069 808-01468 60.000 m | 47.00000 2820. 00| |
LINE, EPOXY, DOTTED, WH TE, 125 mm 600 | | |
mm LINE, 1200 nm GAP | | |
0070 808-06703 829.000 m | 1. 20000 994. 80| |
LINE, THERVOPLASTIC, SOLID, WA TE, 100rmi | |
0071 808-06705 50.000 m | 2. 20000 110. 00| |
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm I I I
0072 808-06714 145.000 m | 1. 00000 145. 00| |
LINE, PAINT, SOLID, YELLON 100 mm | | |
0073 808-75245 330.000 m | 1. 10000 363. 00| |
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | [
0074 808-75274 72.000 m | 2. 20000 158. 40| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 200 mm | | |
0075 808-75297 22.000 m | 11. 00000 242. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0076 808-75320 6.000 EACH 47.00000 282. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW | |
0077 808-75325 4.000 EACH 60. 00000 240. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0078 808-75998 25.000 EACH 42. 00000 1050. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0079 808-92027 366.000 m | 2. 20000 805. 20| |
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
200nm | | |
0080 805-78415 4.000 EACH 1300. 00000 5200. 00| |
SPAN, CATENARY, AND TETHER | | |
0081 805-78420 4.000 EACH 250. 00000 1000. 00| |
|

DI SCONNECT HANGER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 130 -15
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 466, 175. 93 ROUTE : SR 37
CALL ORDER : 130 CONTRACT ID : R -25539-A COUNTI ES : MORGAN
LETTI NG DATE : 07/17/01 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ O
0082 801-06207 1086.000 m | 3.30000 3583. 80| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | |
0083 801-06203 931.000 m | 0. 40000 372. 40| |
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0084 802-02489 15.600 m | 35. 00000 546. 00| |
SIGN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE [ | |
0085 802-76025 8.113 n2 | 220. 00000 1784. 86| |
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm TH CKNESS | | |
SECTI ON TOTALS | $  573,100. 38| |
__________________________________________ o
CONTRACT TOTALS | $  573,100. 38| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  71,853.71 ROUTE : 231
CALL ORDER : 140 CONTRACT ID : R -25648- A COUNTI ES : MONTGOVERY
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 081400E
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1991044 JOHNSON COMPANY | NC. $ 39, 091. 50 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 43, 954. 50 112. 4400%
3 35-1595689 ONYX PAVI NG COVPANY, | NC. $ 50, 871. 90 130. 1354%
4 35-2009641 REAG NS, |NC. $  127,812.36 326. 9569%
| (1) 35-1991044 | (2) 35-1817574 | (3) 35-1595689
| JOHNSON COVPANY | NC. | YARDBERRY LANDSCAPE | ONYX PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e mdm m o m e e m o m e m e e m e m i m e m e e dm e m o m e m e e m e m e m e m
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
| [ I
0001 202-03000 LUMP| 3425. 00000 3425. 00| 5500. 00000 5500.00]  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 31 I I I
0002 202-03000 LUMP| 6315. 00000 6315. 00 5500. 00000 5500.00]  14000. 00000 14000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 46 I I I
0003 202-03000 LUMP|  27010. 00000 27010. 00|  30000. 00000 30000.00|  21500. 00000 21500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 90 I I I
0004 202-03135 0.929 n2 | 1000. 00000 929. 00| 500. 00000 464. 50| 1100. 00000 1021. 90
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | [ |
REMOVE I I |
0005 621-01004 1.000 EACH 600. 00000 600. 00| 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0006 621-06545 0.450 My | 500. 00000 225. 00| 500. 00000 225. 00| 400. 00000 180. 00
FERTI LI ZER | | |
0007 621-06554 95.000 kg | 5. 00000 475. 00| 7. 00000 665. 00| 6. 00000 570. 00
SEED M XTURE, U | |
0008 621-06565 2.250 My | 50. 00000 112. 50| 400. 00000 900. 00| 400. 00000 900. 00
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 39, 091. 50] $ 43, 954. 50| $ 50, 871. 90
------------------------------------------ g

CONTRACT TOTALS | $ 39, 091. 50| $ 43, 954. 50| $ 50, 871. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 71,853.71

TABULATI ON CF BI DS

CALL ORDER : 140 CONTRACT ID :
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT :
SET-ASI DE :

R -25648- A

RQUTE : 231

DATE : 07/19/01
PAGE : 140 -2

COUNTI ES : MONTGOMERY

CRAWFCRDSVI LLE DI STRI CT

| (4) 35-2009641

| REAG NS,
LINE NO/ | TEM CODE / ALT

I NC.

I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS

[
0001 202-03000 LUWP| 26652.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 31 |
0002 202-03000 LUMP|  22753.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 46 |
0003 202-03000 LUMP|  76657.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 90 |
0004 202-03135 0.929 n2 | 800.

REGULATED ASBESTCS CONTAI NI NG MATERI ALS |
REMOVE |
0005 621-01004 1.000 EACH 200.

MULCHI NG MATERI AL
SECTI ON TOTALS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |

SEEDI NG |
0006 621-06545 0.450 My | 542

FERTI LI ZER |
0007 621-06554 95.000 kg | 2

SEED M XTURE, U |
0008 621-06565 2.250 My | 132

I

I

00000

00000

00000

00000

00000

. 57000

. 80000

. 00000

26652.

22753.

76657.

743.

200.

244,
266.
297.
127, 812.

127, 812.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 150 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 16, 832. 23 ROUTE : 231
CALL ORDER : 150 CONTRACT ID : R -25704-A COUNTI ES : SPENCER
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 10/31/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 07530AA
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1595689 ONYX PAVI NG COVPANY, | NC. $ 11, 783. 26 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 14, 841. 41 125. 9533%
3 35-1817574 YARDBERRY LANDSCAPE $ 15, 503. 50 131.5722%
| (1) 35-1595689 | (2) 35-1874009 | (3) 35-1817574
| ONYX PAVI NG COMPANY, |NC. | HAUER EXCAVATI NG | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ O
SECTI ON 0001  DEMOLITI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I I
0001 202-03000 LUMP| 9000. 00000 9000. 00|  12806. 42000 12806. 42|  12000. 00000 12000. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 34 I I I
0002 621-01004 1.000 EACH 700. 00000 700. 00| 600. 00000 600. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0003 621-06545 0.907 My | 180. 00000 163. 26| 285. 00000 258. 49| 500. 00000 453. 50
FERTI LI ZER | | |
0004 621-06553 190.000 kg | 3. 00000 570. 00| 3. 35000 636. 50| 5. 00000 950. 00
SEED M XTURE, R | |
0005 621-06565 4.500 My | 300. 00000 1350. 00| 120. 00000 540. 00| 300. 00000 1350. 00
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 11, 783. 26| $ 14, 841. 41| $ 15, 503. 50
------------------------------------------ g
CONTRACT TOTALS | $ 11, 783. 26| $ 14, 841. 41| $ 15, 503. 50




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 154 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 59, 304. 44 ROUTE : 66
CALL ORDER : 154 CONTRACT ID : R -25706-A COUNTI ES : WARRI CK
LETTI NG DATE : 07/17/01 10:00 AM DI STR CT : VI NCENNES DI STRI CT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROQJECT(S) : 006700U
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 37,321.50 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 41, 967. 03 112. 4473%
3 35-1595689 ONYX PAVI NG COVPANY, | NC. $ 84, 792. 26 227.1941%
| (1) 35-1817574 | (2) 35-1874009 | (3) 35-1595689
| YARDBERRY LANDSCAPE | HAUER EXCAVATI NG | ONYX PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ [ I
0001 202-03000 LUMP|  10000. 00000 10000. 00|  17113. 00000 17113.00]  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO. 1 | | [
0002 202-03000 LUMP|  20000. 00000 20000.00|  19890. 00000 19890. 00|  24000. 00000 24000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6 I | [
0003 202-03135 20.440 2 | 75. 00000 1533. 00| 110. 08000 2250. 04| 2200. 00000 44968. 00
REGULATED ASBESTCS CONTAI NI NG MATERI ALS | | [
REMOVE | | |
0004 621-01004 1.000 EACH| 700. 00000 700. 00| 600. 00000 600. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0005 621-06545 1.357 My | 500. 00000 678. 50| 285. 00000 386. 74| 180. 00000 244. 26
FERTI LI ZER | | |
0006 621-06553 285.000 kg | 6. 00000 1710. 00| 3. 10000 883. 50| 3. 00000 855. 00
SEED M XTURE, R | | |
0007 621-06565 6.750 My | 400. 00000 2700. 00| 125. 00000 843. 75| 300. 00000 2025. 00
MULCH NG MATERI AL | | [
SECTI ON TOTALS | $ 37, 321. 50| $ 41, 967. 03| $ 84, 792. 26
__________________________________________ e
CONTRACT TOTALS | $ 37, 321. 50| $ 41, 967. 03| $ 84, 792. 26




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 794, 428. 53 RQUTE : 82ND
CALL ORDER : 160 CONTRACT ID: R -25723-A COUNTIES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 06/14/02 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B149021
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,761, 965.00 100. 0000%

2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,846, 150. 00 104. 7779%

3 31-4351261 SHELLY & SANDS, |NC. $ 2,080, 069. 28 118. 0539%

4 35-1151771 CALUMET ASPHALT PAVI NG CO $ 2,160, 314. 10 122. 6082%

5  35-1139301 E & B PAVING |NC. $ 2,597, 129.30 147. 3995%

| (1) 35-1917625 | (2) 35-0918397 (3) 31-4351261

LINE NO/ | TEM CODE / ALT

I
| M LESTONE CONTRACTORS, L.P. | RIETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ROAD REHABI LI TATI ON

I [
0001 105-01925 10.000 MOS | 1900. 00000 19000. 00| 1900. 00000 19000. 00| 1500. 00000 15000. 00

FIELD OFFICE, 51.1 n® | | |

0002 105-06845 LUMP| 6315. 60000 6315. 60| 7000. 00000 7000. 00| 7100. 00000 7100. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110-01001 LUMP|  87000. 00000 87000.00|  46587. 53000 46587.53|  40100. 00000 40100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  15800. 00000 15800. 00| 1800. 00000 1800.00|  15600. 00000 15600. 00
CLEARI NG RI GHT OF WY | |

0005 202-60820 179361.000 n2 | 0. 50000 89680. 50| 0. 55000 98648. 55| 1. 30000 233169. 30
SURFACE M LLI NG, ASPHALT | |

0006 202-78515 LUMP| 1959. 94000 1959. 94| 1980. 00000 1980. 00| 2000. 00000 2000. 00
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |

0007 203-02080 0.198 km |  16090. 76000 3185. 97| 9000. 00000 1782.00]  18600. 00000 3682. 80
LI NEAR GRADI NG | | |

0008 205-02224 199.000 m | 5. 84000 1162. 16| 7. 15000 1422. 85| 7. 20000 1432. 80

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [
0009 205-02237 1.000 EACH 68. 42000 68. 42| 95. 00000 95. 00| 96. 00000 96. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON | [ |

0010 211-02060 7.920 n8 | 23. 33000 184. 77| 45. 00000 356. 40| 65. 00000 514. 80
B BORROW FOR STRUCTURE BACKFI LL | | |

0011 303-52308 158.200 My | 27.00000 4271. 40 23. 00000 3638. 60| 31. 00000 4904. 20
COMPACTED AGGREGATE, O, 53 | | |

0012 305-05204 1308.000 My | 60. 00000 78480. 00| 61. 00000 79788. 00| 44. 00000 57552. 00

HVA FOR PATCH NG | I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER : 160 CONTRACT ID : R -25723-A COUNTI ES : MARI ON
LETTING DATE : 07/17/01 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-0918397 | (3) 31-4351261
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0013 305-05731 298.150 My | 47.00000 14013. 05| 70. 00000 20870. 50 74. 00000 22063. 10
W DENI NG W TH QC/ QA HVA | | |
0014 401-05455 66.800 My | 65. 00000 4342. 00| 43.00000 2872. 40| 54. 00000 3607. 20
QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]| | |
0015 401-06962 19873.200 My | 53.00000  1053279. 60| 60. 00000  1192392. 00| 61. 50000 1222201. 80
QC/ QA HVA SURFACE 9.5 mm MAINLINE, SMA | | |
0016 405-05517 0.700 My | 447. 56000 313. 29| 685. 00000 479. 50| 190. 00000 133. 00
ASPHALT FOR PRI ME COAT | | |
0017 406-05520 49.110 My | 180. 00000 8839. 80| 200. 00000 9822. 00| 185. 00000 9085. 35
ASPHALT FOR TACK COAT | |
0018 604-06069 13.500 n2 | 229. 97000 3104. 60| 70. 00000 945. 00| 86. 00000 1161. 00
CURB RAMP, CONCRETE | |
0019 604-06070 305.900 n2 | 63. 16000 19320. 64| 35. 00000 10706. 50| 37. 00000 11318. 30
S| DEWALK, CONCRETE | |
0020 605-06140 210.400 m | 59. 86000 12594. 54 65. 00000 13676. 00| 68. 25000 14359. 80
CURB AND GUTTER CONCRETE | | |
0021 605-06250 7.200 n2 | 258. 26000 1859. 47| 145. 00000 1044. 00| 139. 00000 1000. 80
CENTER CURB, C, CONCRETE | |
0022 617-04488 445.000 n2 | 5. 00000 2225. 00| 4. 00000 1780. 00| 1. 10000 489. 50
GEOGRI D, SUBGRADE | | |
0023 621-06575 412.000 n2 | 5. 26000 2167. 12| 5. 70000 2348. 40| 5. 70000 2348. 40
SODDI NG, NURSERY | | |
0024 715-05048 998.000 m | 12. 00000 11976. 00| 9. 00000 8982. 00| 40. 00000 39920. 00
PIPE, TYPE 4, G RCULAR 150 mm | | |
0025 715-05118 3.600 m | 317. 03000 1141. 31| 215. 00000 774. 00 210. 00000 756. 00
PIPE, TYPE 1, O RCULAR 300 nm | |
0026 715-44240 0.200 n8 | 1709. 90000 341. 98 1000. 00000 200. 00| 1600. 00000 320. 00
CONCRETE, A, STRUCTURES | | |
0027 718-52610 198.500 n8 | 30. 00000 5955. 00| 31. 00000 6153. 50| 79. 00000 15681. 50
AGGREGATE FOR UNDERDRAI NS | | |
0028 718-99153 2.000 n2 | 100. 00000 200. 00| 2. 10000 4. 20 1. 10000 2.20
GEOTEXTI LES FOR UNDERDRAI N | | |
0029 720-44000 61.000 EACH 300. 00000 18300. 00| 320. 00000 19520. 00| 375. 00000 22875. 00
CASTING ADJUST TO GRADE | | |
0030 720-45045 1.000 EACH 1902. 41000 1902. 41| 1400. 00000 1400. 00| 1200. 00000 1200. 00
I NLET, J10 | | [
0031 720-60220 1.000 m | 1978. 65000 1978. 65| 1000. 00000 1000. 00| 825. 00000 825. 00
RECONSTRUCTED STRUCTURE | | |
0032 801-03290 2.000 EACH 105. 26000 210. 52| 105. 00000 210. 00| 214. 00000 428. 00
CONSTRUCTI ON SIGN, C | | |
0033 801-06640 106.000 EACH 104. 21000 11046. 26| 105. 00000 11130. 00 106. 00000 11236. 00

CONSTRUCTI ON SIGN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER : 160 CONTRACT ID : R -25723-A COUNTI ES : MARI ON
LETTING DATE : 07/17/01 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-0918397 | (3) 31-4351261
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0034 801-06645 4.000 EACH 21. 05000 84. 20| 21. 00000 84. 00| 22. 00000 88. 00
CONSTRUCTI ON SIGN, B | | |
0035 801-06775 LUMP|  52000. 31000 52000.31|  50000. 00000 50000. 00|  86100. 00000 86100. 00
MAI NTAI NI NG TRAFFI C | | |
0036 802-76025 14.580 n2 | 168. 42000 2455, 56| 188. 00000 2741. 04| 190. 00000 2770. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm TH CKNESS | | |
0037 802-76035 8.080 n2 | 189. 47000 1530. 92| 190. 00000 1535. 20| 195. 00000 1575. 60
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |
0038 805-01479 1.000 EACH 705. 24000 705. 24 710. 00000 710. 00| 715. 00000 715. 00
CONTROLLER CABI NET FOUNDATI ON, P1, | [ |
MODI FI ED | | |
0039 805-02087 LUMP| 454. 72000 454. 72| 450. 00000 450. 00| 465. 00000 465. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PMVENT | [ [
0040 805-02327 4.000 EACH 189. 47000 757. 88| 190. 00000 760. 00| 195. 00000 780. 00
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| | |
0041 805-02438 9.000 EACH 314. 73000 2832. 57| 315. 00000 2835. 00| 319. 25000 2873. 25
COMMUNI CATI ON TELEMETRY | NTERCONNECT | | |
| NTERFACE PANEL [ |
0042 805-02445 1.000 EACH 5707. 20000 5707. 20| 5760. 00000 5760. 00| 5800. 00000 5800. 00
CONTROLLER CABI NET, P1 | | |
0043 805-03793 1.000 EACH 2453. 61000 2453. 61| 2470. 00000 2470. 00| 2500. 00000 2500. 00
DETECTOR CARD RACK AND DETECTCR MODULES | |
0044 805-03978 1.000 EACH 468. 41000 468. 41| 470. 00000 470. 00| 475. 00000 475. 00
EMERGENCY VEHI CLE LI GHT DETECTOR | | |
SINGLE CHANNEL, ONE DI RECTI ON [ [
0045 805-03979 7.000 EACH 694. 72000 4863. 04 700. 00000 4900. 00| 705. 00000 4935. 00
EMERGENCY VEHI CLE LI GHT DETECTOR, TWOD | | |
CHANNEL, TWD DI RECTI ONS | [
0046 805-03980 22.000 EACH 115. 79000 2547. 38| 115. 00000 2530. 00| 118. 00000 2596. 00
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T |
0047 805-03982 10.000 EACH 239. 99000 2399. 90| 240. 00000 2400. 00| 243. 44000 2434. 40
SYSTEM CHASSI S | | |
0048 805-03983 10. 000 EACH 2894. 65000 28946. 50| 2920. 00000 29200. 00| 2950. 00000 29500. 00
PHASE SELECTCRS | | |
0049 805-04974 9.000 EACH 3149. 38000 28344. 42| 3180. 00000 28620. 00| 3200. 00000 28800. 00
SI GNAL CONTROLLER | |
0050 805-04982 700.000 m | 2. 93000 2051. 00| 2. 95000 2065. 00| 3. 00000 2100. 00

CABLE , SIGNAL, 3C 20 GA. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 160 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER : 160 CONTRACT ID : R -25723-A COUNTI ES : MARI ON
LETTING DATE : 07/17/01 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 31-4351261
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION | SHELLY & SANDS, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0051 805-05860 4.000 EACH 524. 20000 2096. 80| 525. 00000 2100. 00| 530. 00000 2120. 00
EMERGENCY VEHI CLE LI GHT DETECTOR, TWD | | |
CHANNEL, ONE DI RECTI ON | | |
0052 805-05871 10. 000 EACH 694. 72000 6947. 20| 700. 00000 7000. 00| 705. 00000 7050. 00
EMERGENCY VEHI CLE LI GHT DETECTOR | |
0053 805-06592 30.000 m | 79. 58000 2387. 40| 80. 00000 2400. 00| 81. 00000 2430. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0054 805-78205 22.000 EACH 342. 10000 7526. 20| 340. 00000 7480. 00| 350. 00000 7700. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | [ [
AMVBER GREEN | | |
0055 805-78215 11.000 EACH 349. 46000 3844. 06| 350. 00000 3850. 00| 355. 00000 3905. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | [ [
AVBER ARRON GREEN ARROW | | |
0056 805-78230 6.000 EACH 621. 03000 3726. 18| 625. 00000 3750. 00| 630. 00000 3780. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | [ [
AMVBER GREEN, AMBER ARRON GREEN ARROW | | |
0057 805-78470 4792.000 m | 1. 05000 5031. 60| 1. 05000 5031. 60] 1. 10000 5271. 20
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0058 805-78480 700.000 m | 2. 56000 1792. 00| 2. 55000 1785. 00| 2. 59000 1813. 00
SI GNAL CABLE, 3C 14GA. | | |
0059 805-78485 91.000 m | 3. 35000 304. 85 3. 35000 304. 85 3. 40000 309. 40
SI GNAL CABLE, 5C 14GA. | | |
0060 805-78490 313.000 m | 3. 63000 1136. 19| 3. 60000 1126. 80| 3. 70000 1158. 10
SI GNAL CABLE, 7C 14GA. | | |
0061 805-78510 160.000 m | 5. 26000 841. 60| 5. 30000 848. 00| 5. 50000 880. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0062 805-78784 1.000 EACH 315. 78000 315. 78] 315. 00000 315. 00| 320. 00000 320. 00
LOOP DETECTCR DELAY AMPLIFIER 1 CHANNEL| | |
0063 805-78785 8.000 EACH 444. 20000 3553. 60| 445. 00000 3560. 00| 450. 00000 3600. 00
SI GNAL DETECTOR HOUSI NG | | |
0064 805-78795 2301.700 m | 17. 26000 39727. 34| 17. 40000 40049. 58| 17. 50000 40279. 75
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0065 808-01045 47.600 m | 1. 05000 49. 98| 1. 05000 49. 98| 1. 10000 52. 36
LI NE, THERMOPLASTI C, DOTTED, YELLOW | | |
100 nm 600 mm LINE, 1200 mm GAP | | |
0066 808-03115 4.000 EACH 55. 79000 223. 16 56. 35000 225. 40| 56. 59000 226. 36
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (XING), 1.2 m (XNG | | |
0067 808-03439 51.000 m | 8. 68000 442. 68| 8. 80000 448. 80| 8. 81000 449. 31

TRANSVERSE NMARKI NGS, THERMOPLASTI C, | |
CROSSWALK, WH TE, 600 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PACGE : 160 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER : 160 CONTRACT ID : R -25723-A COUNTI ES : MARI ON
LETTING DATE : 07/17/01 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 31-4351261

| M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

0068 808-06609 4.000 EACH 55. 79000 223. 16| 56. 30000 225. 20| 56. 59000 226. 36
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C, | | |
WORD( PED)

0069 808-06701 4105.250 m | 0. 76000 3119. 99 0. 76000 3119. 99 0. 77000 3161. 04
LINE, THERVOPLASTIC, BROKEN, W TE, |
100nm |

0070 808-06703 6062.000 m | 0. 76000 4607. 12 0. 76000 4607. 12 0. 77000 4667. 74
LINE, THERMOPLASTIC, SOLID, WH TE, 100rmj

0071 808-06705 113.000 m | 3. 68000 415. 84 3.70000 418.10 3. 74000 422.62
LINE, THERMOPLASTIC, SOLID, WHITE, 200 |
mm |

0072 808-75245 14853.000 m | 0. 76000 11288. 28 0. 76000 11288. 28 0. 77000 11436. 81
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100nm |

0073 808-75297 648.800 m | 8. 81000 5715. 93

I

TRANSVERSE NMARKI NGS, THERMOPLASTI C,

|
I
I
I
|
I
|
I
I
I
I
8. 68000 5631. 58] 8. 75000 5677. 00
|
STCP LINE, 600mm |
I
|
I
I
I
I
I
I
I

|
I
I
I
I
I
I
I
|
I
:
I
|
2. 22000 2614. 05 2. 24000 2637. 60
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

0074 808-75300 1177.500 m | 2. 21000 2602. 28
TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSVALK LI NE, 150mm
0075 808-75320 152.000 EACH 42.10000 6399. 20 42. 50000 6460. 00 42. 71000 6491. 92
PAVEMENT NMESSAGE MARKI NGS, |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW
0076 808-75325 124.000 EACH 52. 63000 6526. 12 53. 00000 6572. 00 53. 39000 6620. 36
PAVEMENT NMESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY) |
0077 808-75996 148.000 EACH 16. 84000 2492. 32 6. 00000 888. 00 17. 08000 2527. 84
SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE | |
0078 808-75998 843.000 EACH 21. 05000 17745. 15 21. 20000 17871. 60 21. 35000 17998. 05
SNOWPLOMABLE RAI SED PAVEMENT MARKER |
0079 808-98796 137.600 m | 1. 05000 144. 48| 1. 05000 144. 48 1. 07000 147. 23
LINE, THERVOPLASTIC, DOTTED, WH TE, 100 | |
mm 600 nm LI NE, 1200 mm GAP |
SECTI ON TOTALS | $ 1,761, 965. 00| $ 1,846, 150. 00| $ 2,080, 069. 28
------------------------------------------ g

CONTRACT TOTALS | $ 1,761, 965. 00| $ 1,846, 150. 00| $ 2,080, 069. 28




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 160 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER : 160 CONTRACT ID: R -25723-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1139301 |
| CALUVET ASPHALT PAVING CO | E & B PAVING, |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e mm e m— .-
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105- 01925 10. 000 M5 | 2008. 63000 20086. 30| 2500. 00000 25000. 00|
FI ELD OFFI CE, 51.1 n® | |
0002 105- 06845 LUWP| 6839. 05000 6839.05|  17550. 00000 17550. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  105000. 00000 105000. 00]  129000. 00000 129000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5394. 51000 5394.51]  50000. 00000 50000. 00|
CLEARI NG Rl GHT OF WAY | | |
0005 202- 60820 179361. 000 n2 | 0. 94000 168599. 34| 1. 40000 251105. 40|
SURFACE M LLI NG, ASPHALT | | |
0006 202- 78515 LUMP| 4270. 28000 4270. 28| 1862. 00000 1862. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0007 203- 02080 0.198 km |  61560. 15000 12188.91| 142573. 11000 28229. 48|
LI NEAR GRADI NG | | |
0008 205- 02224 199.000 m | 5. 86000 1166. 14| 6. 75000 1343. 25|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0009 205- 02237 1.000 EACH 89. 71000 89. 71| 90. 00000 90. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ | |
0010 211- 02060 7.920 8 | 25. 36000 200. 85| 60. 17000 476. 55|
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303-52308 158.200 My | 26. 82000 4242. 92| 28. 25000 4469. 15|
COVPACTED AGGREGATE, O, 53 | | |
0012 305- 05204 1308.000 My | 76. 35000 99865. 80| 90. 00000 117720. 00|
HVA FOR PATCH NG | | |
0013 305- 05731 298.150 My | 56. 17000 16747. 09| 59. 00000 17590. 85|
W DENI NG W TH QT QA HVA | | |
0014 401- 05455 66.800 My | 71. 87000 4800. 92| 75. 00000 5010. 00|
QA HVA | NTERVEDI ATE 19.0 nm  NMAI NLI NE| | |
0015 401- 06962 19873.200 My | 64. 83000 1288379. 56| 60. 00000 1192392. 00|
QT QA HVA SURFACE 9.5 nm MAI NLI NE, SMA | | |
0016 405- 05517 0.700 My | 225. 00000 157. 50| 500. 00000 350. 00|
ASPHALT FOR PRI ME COAT | | |
0017 406- 05520 49.110 My | 180. 00000 8839. 80| 200. 00000 9822. 00|
ASPHALT FOR TACK COAT | | I
0018 604- 06069 13.500 n2 | 62. 53000 844. 16| 80. 00000 1080. 00|
CURB RAMP, CONCRETE | | |
0019 604- 06070 305.900 n2 | 32. 88000 10057. 99| 34. 47000 10544. 37|

S| DEWALK, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 160 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER : 160 CONTRACT ID: R -25723-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1139301 |
| CALUVET ASPHALT PAVING CO |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
0020 605- 06140 210.400 m | 60. 58000 12746. 03| 70. 00000 14728. 00|
CURB AND GUTTER, CONCRETE | | |
0021 605- 06250 7.200 n2 | 145. 64000 1048. 61| 130. 00000 936. 00|
CENTER CURB, C, CONCRETE | | |
0022 617- 04488 445.000 n2 | 4.39000 1953. 55| 1. 00000 445, 00|
GEOGRI D, SUBGRADE | | |
0023 621- 06575 412.000 n2 | 11. 62000 4787. 44 5. 35000 2204. 20|
SCDDI NG, NURSERY | | |
0024 715- 05048 998.000 m | 9. 18000 9161. 64] 37. 33000 37255. 34|
Pl PE, TYPE 4, O RCULAR 150 nm | | |
0025 715- 05118 3.600 m | 563. 09000 2027. 12| 194. 44000 699. 98|
Pl PE, TYPE 1, O RCULAR 300 nm | | |
0026 715- 44240 0.200 n8 | 1553. 65000 310. 73| 1481. 17000 296. 23|
CONCRETE, A, STRUCTURES | | |
0027 718-52610 198.500 n8 | 31. 66000 6284. 51| 73. 94000 14677. 09|
AGGREGATE FOR UNDERDRAI NS | | |
0028 718-99153 2.000 n2 | 2.11000 4.22] 1. 00000 2.00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0029 720- 44000 61.000 EACH 325. 05000 19828. 05| 1200. 00000 73200. 00|
CASTI NG, ADJUST TO GRADE | | |
0030 720- 45045 1.000 EACH 1299. 62000 1299. 62| 1106. 99000 1106. 99|
I NLET, J10 | | |
0031 720- 60220 1.000 m | 744. 11000 744. 11| 773. 25000 773. 25|
RECONSTRUCTED STRUCTURE | | |
0032 801- 03290 2.000 EACH 105. 54000 211. 08| 99. 00000 198. 00|
CONSTRUCTI ON SIGN, C | | |
0033 801- 06640 106. 000 EACH| 104. 48000 11074. 88| 100. 00000 10600. 00|
CONSTRUCTI ON SIGN, A | | |
0034 801- 06645 4.000 EACH 21. 11000 84. 44| 19. 00000 76. 00|
CONSTRUCTI ON SI GN, B | | |
0035 801- 06775 LUVP|  85350. 29000 85350. 29|  340000. 00000 340000. 00|
MAI NTAI NI NG TRAFFI C | | |
0036 802- 76025 14.580 n2 | 308. 46000 4497. 35| 177. 00000 2580. 66|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0037 802- 76035 8.080 n2 | 337. 88000 2730. 07| 180. 00000 1454. 40|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2.54 nm THI CKNESS | | |
0038 805- 01479 1.000 EACH 784. 18000 784. 18 670. 00000 670. 00|

CONTRCLLER CABI NET FQOUNDATI ON, P1,
MODI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 160 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER . 160 CONTRACT ID : R -25723-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1139301 |

| CALUMET ASPHALT PAVING CO |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0039 805- 02087 LUMP| 1830. 11000 1830. 11| 432. 00000 432. 00|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT [ [ [
0040 805- 02327 4.000 EACH 228. 27000 913. 08| 180. 00000 720. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE| | |
0041 805- 02438 9.000 EACH 261. 32000 2351. 88 299. 00000 2691. 00|

COVMUNI CATI ON TELEMVETRY | NTERCONNECT | | I
| NTERFACE PANEL | | [

0042 805- 02445 1.000 EACH  12389. 70000 12389. 70| 5422. 00000 5422. 00|
CONTROLLER CABI NET, P1 | | |
0043 805- 03793 1.000 EACH 2779. 07000 2779. 07 2331. 00000 2331. 00|
DETECTOR CARD RACK AND DETECTCR MODULES | | |
0044 805- 03978 1.000 EACH 728. 76000 728. 76| 44500000 445.00|

EMERGENCY VEHI CLE LI GHT DETECTOR | | |
SINGLE CHANNEL, ONE DI RECTI ON [ [ |
0045 805- 03979 7.000 EACH 977. 20000 6840. 40| 660. 00000 4620. 00|
EMERGENCY VEHI CLE LI GHT DETECTOR, TWO | | |
CHANNEL, TWD DI RECTI ONS [ [ |

0046 805- 03980 22.000 EACH 193. 98000 4267. 56| 110. 00000 2420. 00|
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T | |
0047 805- 03982 10. 000 EACH 156. 73000 1567. 30| 228. 00000 2280. 00|
SYSTEM CHASSI S | | |
0048 805- 03983 10. 000 EACH 3163. 64000 31636. 40| 2750. 00000 27500. 00|
PHASE SELECTORS | | |
0049 805- 04974 9.000 EACH 3522. 96000 31706. 64| 2992. 00000 26928. 00|
SI GNAL CONTROLLER | | |
0050 805- 04982 700.000 m | 2. 56000 1792. 00| 2. 78000 1946. 00|
CABLE , SIGNAL, 3C 20 GA | | |
0051 805- 05860 4.000 EACH 786. 81000 3147. 24| 498. 00000 1992. 00|

EMERGENCY VEHI CLE LI GHT DETECTOR, TWO | | I
CHANNEL, ONE DI RECTI ON | | I
I
I

0052 805-05871 10. 000 EACH| 977. 20000 9772. 00 660. 00000 6600. 00|
EMERGENCY VEHI CLE LI GHT DETECTOR [
0053 805- 06592 30.000 m | 32. 53000 975. 90| 75. 60000 2268. 00|
CONDUI T, STEEL, GALVAN ZED, 50nmm | | |
0054 805- 78205 22.000 EACH 388. 43000 8545. 46| 325. 00000 7150. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AMVBER GREEN | | |
0055 805- 78215 11.000 EACH 388. 43000 4272. 73| 332. 00000 3652. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 160 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER . 160 CONTRACT ID : R -25723-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1139301 |

| CALUMET ASPHALT PAVING CO |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

0056 805-78230 6.000 EACH 646. 21000 3877. 26| 590. 00000 3540. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [ [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0057 805- 78470 4792.000 m | 1. 15000 5510. 80| 1. 00000 4792. 00|
SIGNAL CABLE, ROADWAY LOCP, 1C 14GA | | |
0058 805- 78480 700.000 m | 2. 66000 1862. 00| 2. 43000 1701. 00|
SIGNAL CABLE, 3C 14GA | | |
0059 805- 78485 91.000 m | 2..89000 262. 99| 3. 18000 289. 38|
SIGNAL CABLE, 5C 14GA | | |
0060 805- 78490 313.000 m | 3. 24000 1014. 12| 3. 45000 1079. 85|
SIGNAL CABLE, 7C 14GA | | |
0061 805- 78510 160.000 m | 2. 54000 406. 40| 5. 00000 800. 00|
SIGNAL CABLE, 2C 16GA. , SHI ELDED | | |
0062 805- 78784 1.000 EACH 201. 45000 201. 45| 300. 00000 300. 00|
LOCP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| | |
0063 805- 78785 8.000 EACH 570. 04000 4560. 32 422. 00000 3376. 00|
SI GNAL DETECTOR HOUSI NG | | |
0064 805- 78795 2301.700 m | 14. 06000 32361. 90| 25. 00000 57542. 50]
SAW CUT FOR ROADVWAY LOCP AND SEALER | |
0065 808- 01045 47.600 m | 1. 06000 50. 46 1. 00000 47. 60|

I

I
LINE, THERMOPLASTIC, DOTTED, YELLOW | | |
100 nm 600 mm LI NE, 1200 mm GAP | | |

0066 808- 03115 4.000 EACH 55. 94000 223. 76| 53. 00000 212. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (XING), 1.2 m (XNG | | |

0067 808- 03439 51.000 m | 8. 71000 444. 21 8. 25000 420. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK, WHI TE, 600 mm | | |

LI NE, THERMOPLASTIC, SQOLID, YELLOW
100mMm

0068 808- 06609 4.000 EACH 55. 94000 223. 76 53. 00000 212. 00|
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C, | | |
PED) I I I
0069 808- 06701 4105.250 m | 0. 76000 3119. 99| 0. 72000 2955. 78|
LI NE, THERMOPLASTIC, BROKEN, VI TE, | | |
100rm | | |
0070 808- 06703 6062.000 m | 0. 76000 4607. 12| 0. 72000 4364. 64|
LINE, THERMOPLASTIC, SOLID, W TE, 100mmi | |
0071 808- 06705 113.000 m | 3. 69000 416. 97| 3. 50000 395. 50
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I
0072 808- 75245 14853.000 m | 0. 76000 11288. 28]
I I
| |

I
0. 72000 10694. 16|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01

PAGE : 160 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 794, 428. 53 ROUTE : 82ND
CALL ORDER . 160 CONTRACT ID : R -25723-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1151771 | (5) 35-1139301 |

| CALUMET ASPHALT PAVING CO |E & B PAVING | NC. |
LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE AMOUNT

0073 808- 75297 648.800 m | 8. 71000 5651. 05 8. 25000 5352. 60|
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600nmm |

0074 808- 75300 1177.500 m | 2. 22000 2614. 05

|
| 2.10000 2472. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LI NE, 150mm | | |
0075 808- 75320 152.000 EACH 42. 22000 6417. 44| 40. 00000 6080. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW | |
0076 808- 75325 124.000 EACH 52. 77000 6543. 48| 50. 00000 6200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0077 808- 75996 148.000 EACH 16. 89000 2499. 72| 16. 00000 2368. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0078 808- 75998 843.000 EACH 21. 11000 17795. 73| 20. 00000 16860. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0079 808- 98796 137.600 m | 1. 06000 145. 86| 1. 00000 137. 60|
LINE, THERVOPLASTIC, DOTTED, WH TE, 100 | | |
mm 600 nm LI NE, 1200 mm GAP | | |
SECTI ON TOTALS | $ 2,160, 314. 10| $ 2,597, 129. 30|
------------------------------------------ O

CONTRACT TOTALS | $ 2, 160, 314. 10| $ 2, 597,129. 30|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/19/

PAGE : 170 -1

01

ENG NEER S ESTI MATE: $ 1, 709, 378. 56 RQUTE
CALL ORDER . 170 CONTRACT ID : R -25762-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 130 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 9932030
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 1,787,485.95 100. 0000%
2 35-1057871 SMOCK FANSLER CORPORATI ON $ 1,849, 662.85 103. 4784%
3 35-1381845 HARVEY, CGEORGE R & SON, I NC $ 1,904,533.50 106. 5481%
| (1) 35-0918397 | (2) 35-1057871 | (3) 35-1381845

| RIFETH RI LEY CONSTRUCTI ON | SMOCK FANSLER CORPCRATI ON
LINE NO/ | TEM CODE / ALT

I I I
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNI'T PRI CE AMOUNT]

| HARVEY, GECRGE

UNIT PRI CE
__________________________________________ Y
SECTI ON 0001  ENHANCEMENT, Bl KE/ PEDESTRI AN FAC LI TY
I I I

0001 105- 06790 14.000 MOS | 2460. 00000 34440. 00| 1200. 00000 16800. 00| 1500. 00000
FIELD OFFI CE, 27.9 n2 | | |

0002 105- 06845 LUMP|  30300. 00000 30300. 00|  25000. 00000 25000. 00|  45000. 00000
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  89375. 00000 89375.00|  50000. 00000 50000. 00|  94000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  35750. 00000 35750. 00|  38000. 00000 38000. 00|  50000. 00000
CLEARI NG RI GHT OF WY | |

0005 202- 06542 5.000 EACH 500. 00000 2500. 00| 300. 00000 1500. 00| 750. 00000
RELOCATE TREE | |

0006 203- 02000 6213.000 n8 | 16. 15000 100339. 95| 16. 00000 99408. 00| 15. 00000
EXCAVATI ON, COMMON | | |

0007 203- 02070 200.000 n8 | 20. 00000 4000. 00| 30. 00000 6000. 00| 15. 00000
BORROW | |

0008 205- 02224 2000.000 m | 5. 10000 10200. 00| 4.00000 8000. 00| 5. 60000
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [

0009 205- 02231 100.000 m | 62. 00000 6200. 00| 25. 00000 2500. 00| 20. 00000
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
RI PRAP DI TCH CHECK | [ |

0010 205- 04931 4.000 EACH 185. 00000 740. 00| 400. 00000 1600. 00| 100. 00000
SEDI MENT TRAP | |

0011 206- 51220 720.000 n8 | 80. 00000 57600. 00| 120. 00000 86400. 00| 100. 00000
EXCAVATI ON, \ET | | |

0012 206- 51230 21.000 n8 | 45. 50000 955. 50| 100. 00000 2100. 00| 50. 00000
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |

0013 210- 03827 1.000 EACH 3500. 00000 3500. 00| 3800. 00000 3800. 00| 4000. 00000

FOUNTAI N, DRI NKI NG [ |

R & SON, INC

21000.

45000.

94000.

50000.

3750.

93195.

3000.

11200.

2000.

400.
72000.
1050.

4000.

00
00
00
00
00
00

00

00

00
00
00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 170 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 709, 378. 56 RQUTE
CALL ORDER . 170 CONTRACT ID : R -25762-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1057871 | (3) 35-1381845
| RFETH RI LEY CONSTRUCTI ON | SMOCK FANSLER CORPORATI ON | HARVEY, CGEORGE R & SON, INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
______________________________________________________________________ e
0014 210-04181 7.000 EACH 290. 00000 2030. 00| 300. 00000 2100. 00| 200. 00000 1400. 00
BI CYCLE RACK | | [
0015 210-05811 1.000 EACH 2200. 00000 2200. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
REPAIR , PIN SLEEVES | | |
0016 210-05811 1.000 EACH 2200. 00000 2200. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
REPAIR , TRUSS PI NS | | |
0017 210- 06988 3.000 EACH 7890. 00000 23670. 00| 4500. 00000 13500. 00| 5000. 00000 15000. 00
MASONRY Pl ERS | | |
0018 210- 06990 3.000 EACH 1670. 00000 5010. 00| 2500. 00000 7500. 00| 7500. 00000 22500. 00
LI MESTONE BAND | | |
0019 211- 02060 81.000 n8 | 38. 90000 3150. 90| 35. 00000 2835. 00| 25. 00000 2025. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303-52308 3120.000 M | 14. 75000 46020. 00| 18. 00000 56160. 00| 21. 50000 67080. 00
COVPACTED AGGREGATE, O, 53 | | |
0021 303-97820 2274.000 M | 20. 00000 45480. 00| 16. 00000 36384. 00| 18. 00000 40932. 00
AGGREGATE, 8 , COMPACTED | | |
0022 402-05474 1395.000 My | 39. 25000 54753. 75| 44, 00000 61380. 00| 47. 00000 65565. 00
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0023 402- 05477 670.000 My | 47. 00000 31490. 00| 53. 00000 35510. 00| 53. 00000 35510. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0024 601- 03667 102.100 m | 355. 00000 36245. 50| 823. 00000 84028. 30| 805. 00000 82190. 50
RAI LI NG ORNAMENTAL | | |
0025 601- 03871 10. 000 EACH| 1275. 00000 12750. 00| 1020. 00000 10200. 00| 1115. 00000 11150. 00
RAI LI NG WOOD, END TREATMENT | | [
0026 601- 03970 145.000 m | 71. 00000 10295. 00| 96. 00000 13920. 00| 105. 00000 15225. 00
RAILING WOOD, 1.372 m | [ |
0027 603- 03692 360.000 m | 68. 90000 24804. 00| 75. 00000 27000. 00| 81. 60000 29376. 00
FENCE, WOOD | | [
0028 604-91531 61.000 n2 | 52. 45000 3199. 45| 40. 00000 2440. 00| 48. 00000 2928. 00
S| DEWALK, CONCRETE, 100 nm | | |
0029 611-03671 4.000 EACH 1115. 00000 4460. 00| 730. 00000 2920. 00| 1000. 00000 4000. 00
TRASH RECEPTACLE | | |
0030 611-05330 410.000 n2 48. 70000 19967. 00| 59. 00000 24190. 00| 72. 00000 29520. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mMm | |
0031 616- 02320 1550.000 n2 | 2. 65000 4107. 50| 3. 00000 4650. 00| 3. 60000 5580. 00
GEOTEXTI LES | | [
0032 616- 05688 1940.000 My | 26. 70000 51798. 00| 25. 00000 48500. 00| 25. 00000 48500. 00
Rl PRAP, CLASS 1 | | |
0033 616- 06405 50.000 My | 30. 00000 1500. 00| 22. 00000 1100. 00| 30. 00000 1500. 00
I

Rl PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/19/
PAGE : 170 -3

01

ENG NEER S ESTI MATE: $ 1, 709, 378. 56 RQUTE
CALL ORDER . 170 CONTRACT ID : R -25762-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1057871 | (3) 35-1381845

| RIFETH RI LEY CONSTRUCTI ON | SMOCK FANSLER CORPCRATI ON
LINE NO/ I TEM CODE / ALT

| HARVEY, GECRGE

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|

__________________________________________ e e e e e e e e e e e mmmemmmme et e e e e e e e e e e mmmm—— -
0034 619- 05926 LUMP| 3300. 00000 3300. 00| 5000. 00000 5000. 00|
ENVI RONVENTAL CONTROL | | |
0035 619-51859 LUWP|  47500. 00000 47500.00]  45000. 00000 45000. 00|
PAI NT STEEL BRI DGE , FRI ENDSHI P GARDENS | [ [
0036 619- 61000 LUWP|  38000. 00000 38000. 00]  36000. 00000 36000. 00|
CLEAN STEEL BRIDGE , FR ENDSH P GARDENS | [ [
0037 621-01004 3.000 EACH 290. 00000 870. 00| 300. 00000 900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0038 621- 02770 2950.000 n2 | 2. 25000 6637. 50| 2. 25000 6637. 50|
EROSI ON CONTROL BLANKET | | |
0039 621- 03423 0.149 ha | 9100. 00000 1355. 90| 9650. 00000 1437. 85|
NATI VE GRASSES | | I
0040 621- 04258 338.000 kg | 42. 15000 14246. 70| 42. 00000 14196. 00|
SEED M XTURE , A [ | [
0041 621- 04258 277.000 kg | 68. 10000 18863. 70| 68. 00000 18836. 00|
SEED M XTURE , B [ | [
0042 621- 04316 201.000 m | 9. 10000 1829. 10| 6. 00000 1206. 00|
SPADE EDGE | | |
0043 621- 06570 300.000 nB8 | 49. 00000 14700. 00| 30. 00000 9000. 00|
TOP SO L | | |
0044 621- 98038 16.400 n8 | 340. 00000 5576. 00| 338. 00000 5543. 20|
MULCH, HARDWOOD SHREDDED BARK | | |
0045 622- 05641 78.000 EACH| 91. 50000 7137. 00| 86. 00000 6708. 00|
PLANT, DECI DUOUS SHRUB, OVER 900 TO | | |
1200 nmm [ [ |
0046 622- 05650 27.000 EACH| 360. 00000 9720. 00| 346. 00000 9342. 00|
PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
OVER 50 TO 63 mm | | |
0047 622- 05651 23.000 EACH 560. 00000 12880. 00| 543. 00000 12489. 00|
PLANT, DECl DUOUS TREE, SI NGLE STEM | | |
OVER 63 TO 88 nm [ |
0048 622- 05653 321.000 EACH 13. 50000 4333. 50| 17. 00000 5457. 00|
PLANT, GROUND COVER | | |
0049 622- 05654 376.000 EACH| 11. 50000 4324. 00| 14. 00000 5264. 00|
PLANT, PERENNI AL | | |
0050 701- 96089 172.000 m | 167. 00000 28724. 00| 112. 00000 19264. 00|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 mm 356 mMm | | |
0051 701- 99086 16. 000 EACH| 145. 00000 2320. 00| 200. 00000 3200. 00|
I

PILE TIP, STEEL SHELL |

10500.

46.

74.

30.
370.

94.

378.

595.

17.
14.

110.
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UNIT PRI CE
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 170 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 709, 378. 56 RQUTE
CALL ORDER . 170 CONTRACT ID : R -25762-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1057871 | (3) 35-1381845
| RFETH RI LEY CONSTRUCTI ON | SMOCK FANSLER CORPORATI ON | HARVEY, CGEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0052 702-51005 33.900 nB8 | 1000. 00000 33900. 00| 800. 00000 27120. 00| 500. 00000 16950. 00
CONCRETE, A, SUBSTRUCTURE | | |
0053 702-51863 8.000 EACH 40. 00000 320. 00| 15. 00000 120. 00| 50. 00000 400. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0054 703-51030 1989.000 kg | 1. 50000 2983. 50| 2. 00000 3978. 00| 1. 60000 3182. 40
REI NFORCI NG STEEL | | |
0055 711-04845 LUWP|  170000. 00000 170000. 00| 181000. 00000 181000. 00| 175000. 00000 175000. 00
BRI DGE, STEEL TRUSS, PRE-ENG NEERED , | | |
PRE- FABRI CATED | | |
0056 711-51035 16802. 000 kg | 2. 35000 39484. 70| 2. 50000 42005. 00| 6. 00000 100812. 00
STRUCTURAL STEEL | | |
0057 711-51038 LUWP|  262000. 00000 262000. 00| 300000. 00000 300000. 00] 230000. 00000 230000. 00
STRUCTURAL STEEL , RESTORATI ON OF | | |
HI STORI C TRUSS | | |
0058 712-03812 1.000 EACH 16000. 00000 16000. 00| 1600. 00000 1600. 00| 12600. 00000 12600. 00
BENCH | | [
0059 712-94080 258.000 n2 | 112. 00000 28896. 00| 177. 00000 45666. 00| 100. 00000 25800. 00
TI MBER DECK | | [
0060 714-01366 22.000 m | 1850. 00000 40700. 00| 2210. 00000 48620. 00| 2000. 00000 44000. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 mm x 1200 mm | | |
0061 714-93978 10.000 m | 1150. 00000 11500. 00| 1600. 00000 16000. 00| 960. 00000 9600. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1200 mm x 600 mm | | [
0062 715-05048 71.000 m | 19. 00000 1349. 00| 20. 00000 1420. 00| 35. 00000 2485. 00
PIPE, TYPE 4, CIRCULAR 150 nm | [ |
0063 715-05118 22.000 m | 60. 00000 1320. 00| 64. 00000 1408. 00| 80. 00000 1760. 00
PIPE, TYPE 1, CIRCULAR 300 nm | [ |
0064 715-05123 7.000 m | 165. 00000 1155. 00| 100. 00000 700. 00| 150. 00000 1050. 00
PIPE, TYPE 1, CIRCULAR 600 nm | | |
0065 715- 05407 36.800 m | 24. 50000 901. 60| 20. 00000 736. 00| 35. 00000 1288. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0066 724- 03855 8.600 m | 385. 00000 3311. 00| 250. 00000 2150. 00| 150. 00000 1290. 00
EXPANSI ON JO NT, SLI DI NG PLATE | | |
0067 725-03133 365.000 n2 | 200. 00000 73000. 00| 161. 00000 58765. 00| 200. 00000 73000. 00
CONCRETE FACI NG | | |
0068 726-92406 2.000 EACH 700. 00000 1400. 00| 2000. 00000 4000. 00| 1800. 00000 3600. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0069 726-97941 2.000 EACH 1100. 00000 2200. 00| 2000. 00000 4000. 00| 2800. 00000 5600. 00
BEARI NG ASSEMBLY, TFE ELASTOMERI C | | |
0070 728-98377 LUMP| 2200. 00000 2200. 00| 3000. 00000 3000. 00| 2530. 00000 2530. 00

MASONRY CQOATI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 170 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 709, 378. 56 RQUTE
CALL ORDER . 170 CONTRACT ID : R -25762-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1057871 | (3) 35-1381845
| RFETH RI LEY CONSTRUCTI ON | SMOCK FANSLER CORPORATI ON | HARVEY, CGEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0071 731-03914 268.000 n2 | 73. 00000 19564. 00| 83. 00000 22244. 00| 83. 00000 22244, 00
FACE PANEL, W RE | | [
0072 731-93946 365.000 n2 | 70. 00000 25550. 00| 50. 00000 18250. 00| 60. 00000 21900. 00
WALL ERECTI ON | | |
0073 731-93947 71.000 m | 240. 00000 17040. 00| 633. 00000 44943. 00| 100. 00000 7100. 00
LEVELI NG PAD, CONCRETE | | [
0074 732-96629 50.000 m | 26. 60000 1330. 00| 99. 00000 4950. 00| 75. 00000 3750. 00
WATER LI NE, 25 nm | | |
0075 801-06775 LUMP| 4130. 00000 4130. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0076 802-04314 3.000 EACH 765. 00000 2295. 00| 900. 00000 2700. 00| 975. 00000 2925. 00
SIGN , DI RECTI ONAL | | |
0077 802-04314 6.000 EACH 625. 00000 3750. 00| 300. 00000 1800. 00| 250. 00000 1500. 00
SIGN, IDENTITY, POST AND PANEL | | |
0078 802-04314 4,000 EACH 510. 00000 2040. 00| 220. 00000 880. 00| 250. 00000 1000. 00
SIGN , | NDENTITY, PANEL | | [
0079 802-04314 11.000 EACH 675. 00000 7425. 00| 750. 00000 8250. 00| 870. 00000 9570. 00
SIGN , | NFORMATI ON | | |
0080 802-04314 9.000 EACH 565. 00000 5085. 00| 220. 00000 1980. 00| 250. 00000 2250. 00
SIGN, MLE MARKER | | |
0081 802-04314 37.000 EACH 515. 00000 19055. 00| 200. 00000 7400. 00| 205. 00000 7585. 00
SIGN, TRAIL | | [
0082 808- 03439 20.000 m | 10. 80000 216. 00| 11. 00000 220. 00| 12. 30000 246. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WHI TE, 600 mm | | |
0083 808-06713 8610.000 m | 0. 17000 1463. 70| 0. 20000 1722. 00| 0. 19000 1635. 90
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0084 808- 75072 22.000 m | 5. 25000 115. 50| 6. 00000 132. 00| 6. 00000 132. 00
TRANSVERSE MARKI NGS, PAINT, SCLI D, | | |
VWH TE, CROSSHATCH LINE, 600 nm | | |
0085 900- 04999 27.000 EACH 91. 00000 2457. 00| 74. 00000 1998. 00| 80. 50000 2173.50
POST , \WOOD | | [
SECTI ON TOTALS | $ 1,787, 485. 95| $ 1,849, 662. 85| $ 1,904,533.50
__________________________________________ e
CONTRACT TOTALS | $ 1,787,485.95] $ 1,849, 662. 85| $ 1,904, 533.50




